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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/12/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING :  
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,089,642.63  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,118,929.55  102.6878% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,145,358.22  105.1132% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,148,688.00  105.4188% 
   5   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $     1,248,135.89  114.5454% 
   6   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     1,304,651.91  119.7321% 
   7   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     1,329,641.55  122.0255% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1609544          |(   2  ) 35-1618530          |(   3  ) 35-1385672 
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE & SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12100.00000       12100.00|   12000.00000       12000.00|   18100.00000       18100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1900.00000       17100.00|    1200.00000       10800.00|    1587.00000       14283.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   54250.00000       54250.00|   55000.00000       55000.00|   57000.00000       57000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    4213.00000        4213.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   90924.00000       90924.00|   45000.00000       45000.00|   20528.00000       20528.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000              181.000  m3   |      60.00000       10860.00|      20.00000        3620.00|      29.00000        5249.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             5361.000  m3   |       6.00000       32166.00|      12.00000       64332.00|      18.95000      101590.95 
  BORROW                                  |                             |                             | 
0010 203-51223              340.000  m3   |      15.00000        5100.00|      20.00000        6800.00|      17.84000        6065.60 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1609544          |(   2   ) 35-1618530         |(   3  ) 35-1385672 
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 205-02231               15.000  m    |      20.00000         300.00|       5.00000          75.00|       6.00000          90.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  RIPRAP DITCH CHECK                      |                             |                             | 
0012 207-08263             2121.000  m2   |      11.77000       24964.17|      18.00000       38178.00|       5.95000       12619.95 
  SUBGRATE TREATMENT, TYPE IA             |                             |                             | 
0013 207-08267              208.000  m2   |      24.86000        5170.88|       7.00000        1456.00|      22.00000        4576.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0014 211-07454              817.900  m3   |      24.49000       20030.37|      25.00000       20447.50|      26.40000       21592.56 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448             1152.000  Mg   |      20.30000       23385.60|      22.00000       25344.00|      28.98000       33384.96 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07492               75.000  Mg   |     198.00000       14850.00|     200.00000       15000.00|     175.00000       13125.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0017 306-08036              850.000  m2   |       3.54000        3009.00|       7.00000        5950.00|       5.16000        4386.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0018 306-08043              504.000  m2   |       3.54000        1784.16|       7.00000        3528.00|       5.16000        2600.64 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07432              164.000  Mg   |      78.00000       12792.00|      70.00000       11480.00|      69.00000       11316.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07433              587.000  Mg   |      77.00000       45199.00|      70.00000       41090.00|      68.00000       39916.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07435              431.000  Mg   |     101.00000       43531.00|      90.00000       38790.00|      89.00000       38359.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 402-07438              974.000  Mg   |      68.00000       66232.00|      61.00000       59414.00|      60.00000       58440.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441              195.000  Mg   |     153.00000       29835.00|     140.00000       27300.00|     135.00000       26325.00 
  HMA BASE, TYPE B                        |                             |                             | 
0024 405-05518             1598.000  m2   |       0.79000        1262.42|       0.75000        1198.50|       0.70000        1118.60 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0025 406-05521             9422.000  m2   |       0.08000         753.76|       0.10000         942.20|       0.07000         659.54 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-06854                2.000  EACH |    2740.00000        5480.00|    2500.00000        5000.00|    2425.00000        4850.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                8.000  EACH |    2290.00000       18320.00|    2100.00000       16800.00|    2030.00000       16240.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-97774                2.000  EACH |    1240.00000        2480.00|    1200.00000        2400.00|    1100.00000        2200.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0029 601-99105              293.370  m    |      50.40000       14785.85|      45.00000       13201.65|      44.60000       13084.30 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 560 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1609544          |(   2   ) 35-1618530         |(   3  ) 35-1385672 
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 610-07486               95.000  Mg   |     108.00000       10260.00|     100.00000        9500.00|      95.00000        9025.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0031 611-06497                2.000  EACH |     186.00000         372.00|     200.00000         400.00|     165.00000         330.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0032 611-06498                1.000  EACH |     245.00000         245.00|     225.00000         225.00|     215.00000         215.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0033 615-06490               19.000  EACH |     115.00000        2185.00|     110.00000        2090.00|     102.00000        1938.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                4.000  EACH |     550.00000        2200.00|     500.00000        2000.00|     485.00000        1940.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              960.000  m2   |       1.80000        1728.00|       3.50000        3360.00|       2.33000        2236.80 
  GEOTEXTILES                             |                             |                             | 
0036 616-05689              301.000  Mg   |      22.88000        6886.88|      40.00000       12040.00|      23.14000        6965.14 
  RIPRAP, CLASS 2                         |                             |                             | 
0037 616-06451              422.000  Mg   |      20.11000        8486.42|      35.00000       14770.00|      19.71000        8317.62 
  RIPRAP, UNIFORM                         |                             |                             | 
0038 621-01004                3.000  EACH |     900.00000        2700.00|     700.00000        2100.00|     686.00000        2058.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06548                3.120  kg   |      63.28000         197.43|      60.00000         187.20|      56.00000         174.72 
  SEED MIXTURE, CV                        |                             |                             | 
0040 621-06559             3120.000  m2   |       0.54000        1684.80|       0.50000        1560.00|       0.48000        1497.60 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06567                1.600  kL   |       1.10000           1.76|       1.00000           1.60|       1.00000           1.60 
  WATER                                   |                             |                             | 
0042 621-06574             1064.000  m2   |       4.25000        4522.00|       4.00000        4256.00|       3.57000        3798.48 
  SODDING                                 |                             |                             | 
0043 621-06575             3444.000  m2   |       4.25000       14637.00|       4.00000       13776.00|       3.57000       12295.08 
  SODDING, NURSERY                        |                             |                             | 
0044 622-52436                8.000  EACH |      32.00000         256.00|      30.00000         240.00|      28.00000         224.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-91786               80.000  EACH |      10.00000         800.00|      10.00000         800.00|       9.00000         720.00 
  SEEDLING                                |                             |                             | 
0046 714-06660               90.000  m2   |     551.00000       49590.00|     600.00000       54000.00|     320.00000       28800.00 
  WINGWALL                                |                             |                             | 
0047 715-05021              115.000  m    |      67.12000        7718.80|      90.00000       10350.00|     113.68000       13073.20 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0048 715-05169               51.900  m    |      67.12000        3483.53|     120.00000        6228.00|     104.03000        5399.16 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1609544          |(   2   ) 35-1618530         |(   3  ) 35-1385672 
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 715-97836               16.000  EACH |    2407.00000       38512.00|    3500.00000       56000.00|    2300.00000       36800.00 
  GRATED BOX END SECTION, II, 4:1, 375 mm |                             |                             | 
0050 723-06927               26.200  m    |    7239.00000      189661.80|    6500.00000      170300.00|    7278.00000      190683.60 
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                             |                             | 
  x 2600 mm                               |                             |                             | 
0051 723-08050               21.400  m    |    4375.00000       93625.00|    5600.00000      119840.00|    7566.00000      161912.40 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  x 2440 mm                               |                             |                             | 
0052 801-01851                       LUMP |   27685.00000       27685.00|   35000.00000       35000.00|   30930.00000       30930.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0053 801-06207             3360.000  m    |       3.60000       12096.00|       2.65000        8904.00|       0.35000        1176.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0054 801-06639              230.000  m    |      62.34000       14338.20|      75.00000       17250.00|      96.75000       22252.50 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0055 801-06640               28.000  EACH |     136.00000        3808.00|     125.00000        3500.00|     100.00000        2800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06645                4.000  EACH |      34.00000         136.00|      25.00000         100.00|      25.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |   27990.00000       27990.00|   30000.00000       30000.00|   61305.00000       61305.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 802-02489               15.000  m    |      38.00000         570.00|      35.00000         525.00|     122.52000        1837.80 
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                             |                             | 
  BASE                                    |                             |                             | 
0059 802-05702                5.000  m    |      30.00000         150.00|      28.00000         140.00|     122.41000         612.05 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0060 802-07060                4.000  EACH |      70.00000         280.00|      65.00000         260.00|      60.00000         240.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0061 808-01226               17.000  EACH |       2.00000          34.00|      40.00000         680.00|      36.00000         612.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0062 808-06712              480.000  m    |       0.80000         384.00|       0.50000         240.00|       0.49000         235.20 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0063 808-06713             1479.000  m    |       0.80000        1183.20|       0.50000         739.50|       0.47000         695.13 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0064 808-06714              912.000  m    |       0.80000         729.60|       0.70000         638.40|       0.67000         611.04 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0065 808-06716              120.000  m    |       3.70000         444.00|       3.50000         420.00|       3.25000         390.00 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1609544          |(   2   ) 35-1618530         |(   3  ) 35-1385672 
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0066 808-75994               17.000  EACH |       2.00000          34.00|      15.00000         255.00|      13.00000         221.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0067 808-75996               17.000  EACH |      10.00000         170.00|      25.00000         425.00|      21.00000         357.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               17.000  EACH |      70.00000        1190.00|      40.00000         680.00|      39.00000         663.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,089,642.63|           $     1,118,929.55|           $     1,145,358.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,089,642.63|           $     1,118,929.55|           $     1,145,358.22 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1357381         |(   6  ) 35-1128289 
                                          |MILESTONE CONTRACTORS, L.P.  |O'MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE & SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   10750.00000       10750.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1600.00000       14400.00|    1800.00000       16200.00|    1800.00000       16200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   57000.00000       57000.00|   60000.00000       60000.00|   65225.00000       65225.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   11000.00000       11000.00|   15000.00000       15000.00|   13045.00000       13045.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   70865.67000       70865.67|   50000.00000       50000.00|  165139.00000      165139.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000              181.000  m3   |      35.00000        6335.00|      19.00000        3439.00|      50.00000        9050.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             5361.000  m3   |       7.00000       37527.00|      12.50000       67012.50|      18.00000       96498.00 
  BORROW                                  |                             |                             | 
0010 203-51223              340.000  m3   |      15.00000        5100.00|      12.50000        4250.00|      18.00000        6120.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-02231               15.000  m    |     105.00000        1575.00|      80.00000        1200.00|     200.00000        3000.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  RIPRAP DITCH CHECK                      |                             |                             | 
0012 207-08263             2121.000  m2   |      11.00000       23331.00|       8.00000       16968.00|      18.00000       38178.00 
  SUBGRATE TREATMENT, TYPE IA             |                             |                             | 
0013 207-08267              208.000  m2   |      22.00000        4576.00|       8.00000        1664.00|      12.50000        2600.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0014 211-07454              817.900  m3   |      17.00000       13904.30|      25.00000       20447.50|      40.00000       32716.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448             1152.000  Mg   |      22.00000       25344.00|      17.00000       19584.00|      24.50000       28224.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07492               75.000  Mg   |     175.00000       13125.00|     185.00000       13875.00|     185.00000       13875.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0017 306-08036              850.000  m2   |       4.50000        3825.00|       5.50000        4675.00|       8.50000        7225.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0018 306-08043              504.000  m2   |       4.50000        2268.00|       5.80000        2923.20|       5.75000        2898.00 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1357381         |(   6  ) 35-1128289 
                                          |MILESTONE CONTRACTORS, L.P.  |O'MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 402-07432              164.000  Mg   |      69.00000       11316.00|      72.00000       11808.00|      75.00000       12300.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07433              587.000  Mg   |      68.00000       39916.00|      70.00000       41090.00|      73.00000       42851.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07435              431.000  Mg   |      89.00000       38359.00|      91.00000       39221.00|      95.00000       40945.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 402-07438              974.000  Mg   |      60.00000       58440.00|      62.00000       60388.00|      65.00000       63310.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441              195.000  Mg   |     135.00000       26325.00|     140.00000       27300.00|     145.00000       28275.00 
  HMA BASE, TYPE B                        |                             |                             | 
0024 405-05518             1598.000  m2   |       0.70000        1118.60|       0.80000        1278.40|       0.75000        1198.50 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0025 406-05521             9422.000  m2   |       0.07000         659.54|       0.10000         942.20|       0.08000         753.76 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-06854                2.000  EACH |    2550.00000        5100.00|    3700.00000        7400.00|    2425.00000        4850.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                8.000  EACH |    2150.00000       17200.00|    2150.00000       17200.00|    2030.00000       16240.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-97774                2.000  EACH |    1150.00000        2300.00|    1200.00000        2400.00|    1100.00000        2200.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0029 601-99105              293.370  m    |      47.00000       13788.39|      46.00000       13495.02|      44.60000       13084.30 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0030 610-07486               95.000  Mg   |      95.00000        9025.00|      97.00000        9215.00|     102.50000        9737.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0031 611-06497                2.000  EACH |     174.00000         348.00|     170.00000         340.00|     165.00000         330.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0032 611-06498                1.000  EACH |     225.00000         225.00|     220.00000         220.00|     215.00000         215.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0033 615-06490               19.000  EACH |     107.00000        2033.00|     108.00000        2052.00|     102.00000        1938.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     485.00000        1940.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              960.000  m2   |       2.00000        1920.00|       3.80000        3648.00|       2.75000        2640.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-05689              301.000  Mg   |      27.00000        8127.00|      23.00000        6923.00|      30.00000        9030.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0037 616-06451              422.000  Mg   |      26.00000       10972.00|      16.50000        6963.00|      32.50000       13715.00 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1357381         |(   6  ) 35-1128289 
                                          |MILESTONE CONTRACTORS, L.P.  |O'MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 621-01004                3.000  EACH |     900.00000        2700.00|     820.00000        2460.00|     440.00000        1320.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06548                3.120  kg   |      57.00000         177.84|      58.00000         180.96|     155.00000         483.60 
  SEED MIXTURE, CV                        |                             |                             | 
0040 621-06559             3120.000  m2   |       0.50000        1560.00|       0.52000        1622.40|       0.45000        1404.00 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06567                1.600  kL   |       5.25000           8.40|       1.10000           1.76|      14.00000          22.40 
  WATER                                   |                             |                             | 
0042 621-06574             1064.000  m2   |       4.75000        5054.00|       4.00000        4256.00|       4.75000        5054.00 
  SODDING                                 |                             |                             | 
0043 621-06575             3444.000  m2   |       4.75000       16359.00|       4.00000       13776.00|       4.75000       16359.00 
  SODDING, NURSERY                        |                             |                             | 
0044 622-52436                8.000  EACH |      26.00000         208.00|      29.00000         232.00|      33.00000         264.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-91786               80.000  EACH |      10.00000         800.00|       9.50000         760.00|      16.50000        1320.00 
  SEEDLING                                |                             |                             | 
0046 714-06660               90.000  m2   |     570.00000       51300.00|     400.00000       36000.00|     535.00000       48150.00 
  WINGWALL                                |                             |                             | 
0047 715-05021              115.000  m    |     125.00000       14375.00|      82.00000        9430.00|      66.00000        7590.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0048 715-05169               51.900  m    |     125.00000        6487.50|     115.00000        5968.50|      86.00000        4463.40 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0049 715-97836               16.000  EACH |    3600.00000       57600.00|    3000.00000       48000.00|    2850.00000       45600.00 
  GRATED BOX END SECTION, II, 4:1, 375 mm |                             |                             | 
0050 723-06927               26.200  m    |    7700.00000      201740.00|    7300.00000      191260.00|    6200.00000      162440.00 
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                             |                             | 
  x 2600 mm                               |                             |                             | 
0051 723-08050               21.400  m    |    7300.00000      156220.00|    7000.00000      149800.00|    6100.00000      130540.00 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  x 2440 mm                               |                             |                             | 
0052 801-01851                       LUMP |   32500.00000       32500.00|   34000.00000       34000.00|   30000.00000       30000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0053 801-06207             3360.000  m    |       3.60000       12096.00|       2.70000        9072.00|       2.75000        9240.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0054 801-06639              230.000  m    |      65.00000       14950.00|      95.00000       21850.00|      82.75000       19032.50 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0055 801-06640               28.000  EACH |     105.00000        2940.00|     105.00000        2940.00|     100.00000        2800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1357381         |(   6  ) 35-1128289 
                                          |MILESTONE CONTRACTORS, L.P.  |O'MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 801-06645                4.000  EACH |      26.25000         105.00|      47.00000         188.00|      50.00000         200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |   17199.86000       17199.86|  140000.00000      140000.00|   36000.00000       36000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 802-02489               15.000  m    |      35.00000         525.00|      35.00000         525.00|      33.65000         504.75 
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                             |                             | 
  BASE                                    |                             |                             | 
0059 802-05702                5.000  m    |      28.00000         140.00|      28.00000         140.00|      26.50000         132.50 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0060 802-07060                4.000  EACH |      63.00000         252.00|      80.00000         320.00|      60.00000         240.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0061 808-01226               17.000  EACH |      38.00000         646.00|      38.00000         646.00|      58.00000         986.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0062 808-06712              480.000  m    |       0.52000         249.60|       0.55000         264.00|       0.70000         336.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0063 808-06713             1479.000  m    |       0.50000         739.50|       0.55000         813.45|       0.70000        1035.30 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0064 808-06714              912.000  m    |       0.70000         638.40|       0.75000         684.00|       0.70000         638.40 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0065 808-06716              120.000  m    |       3.50000         420.00|       4.70000         564.00|       5.00000         600.00 
  LINE, REMOVE                            |                             |                             | 
0066 808-75994               17.000  EACH |      13.75000         233.75|      14.00000         238.00|      12.00000         204.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0067 808-75996               17.000  EACH |      24.45000         415.65|      18.00000         306.00|      12.00000         204.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               17.000  EACH |      41.00000         697.00|      42.00000         714.00|      70.00000        1190.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,148,688.00|           $     1,248,135.89|           $     1,304,651.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,148,688.00|           $     1,248,135.89|           $     1,304,651.91 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1364963          |(       )                    |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE & SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15500.00000       15500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1200.00000       10800.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   75000.00000       75000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   21000.00000       21000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |  125000.00000      125000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000              181.000  m3   |      15.00000        2715.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             5361.000  m3   |      15.00000       80415.00|                             | 
  BORROW                                  |                             |                             | 
0010 203-51223              340.000  m3   |      15.00000        5100.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-02231               15.000  m    |      25.00000         375.00|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  RIPRAP DITCH CHECK                      |                             |                             | 
0012 207-08263             2121.000  m2   |      15.00000       31815.00|                             | 
  SUBGRATE TREATMENT, TYPE IA             |                             |                             | 
0013 207-08267              208.000  m2   |      22.50000        4680.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0014 211-07454              817.900  m3   |      35.00000       28626.50|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448             1152.000  Mg   |      25.00000       28800.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07492               75.000  Mg   |     200.00000       15000.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0017 306-08036              850.000  m2   |       5.00000        4250.00|                             | 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0018 306-08043              504.000  m2   |       5.00000        2520.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1364963          |(       )                    |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 402-07432              164.000  Mg   |      80.00000       13120.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07433              587.000  Mg   |      70.00000       41090.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07435              431.000  Mg   |      90.00000       38790.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 402-07438              974.000  Mg   |      62.00000       60388.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441              195.000  Mg   |     150.00000       29250.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0024 405-05518             1598.000  m2   |       0.50000         799.00|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0025 406-05521             9422.000  m2   |       0.10000         942.20|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-06854                2.000  EACH |    2250.00000        4500.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                8.000  EACH |    2500.00000       20000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-97774                2.000  EACH |    1100.00000        2200.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0029 601-99105              293.370  m    |      45.00000       13201.65|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0030 610-07486               95.000  Mg   |     100.00000        9500.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0031 611-06497                2.000  EACH |     175.00000         350.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0032 611-06498                1.000  EACH |     225.00000         225.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0033 615-06490               19.000  EACH |     150.00000        2850.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                4.000  EACH |     500.00000        2000.00|                             | 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              960.000  m2   |       3.25000        3120.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0036 616-05689              301.000  Mg   |      35.00000       10535.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0037 616-06451              422.000  Mg   |      35.00000       14770.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 560 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1364963          |(       )                    |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 621-01004                3.000  EACH |     850.00000        2550.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06548                3.120  kg   |      60.00000         187.20|                             | 
  SEED MIXTURE, CV                        |                             |                             | 
0040 621-06559             3120.000  m2   |       0.75000        2340.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06567                1.600  kL   |       5.00000           8.00|                             | 
  WATER                                   |                             |                             | 
0042 621-06574             1064.000  m2   |       4.50000        4788.00|                             | 
  SODDING                                 |                             |                             | 
0043 621-06575             3444.000  m2   |       4.50000       15498.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0044 622-52436                8.000  EACH |      25.00000         200.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-91786               80.000  EACH |      12.00000         960.00|                             | 
  SEEDLING                                |                             |                             | 
0046 714-06660               90.000  m2   |     520.00000       46800.00|                             | 
  WINGWALL                                |                             |                             | 
0047 715-05021              115.000  m    |     100.00000       11500.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0048 715-05169               51.900  m    |     100.00000        5190.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0049 715-97836               16.000  EACH |    3750.00000       60000.00|                             | 
  GRATED BOX END SECTION, II, 4:1, 375 mm |                             |                             | 
0050 723-06927               26.200  m    |    7250.00000      189950.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                             |                             | 
  x 2600 mm                               |                             |                             | 
0051 723-08050               21.400  m    |    5600.00000      119840.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  x 2440 mm                               |                             |                             | 
0052 801-01851                       LUMP |   50000.00000       50000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0053 801-06207             3360.000  m    |       3.50000       11760.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0054 801-06639              230.000  m    |      75.00000       17250.00|                             | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0055 801-06640               28.000  EACH |     150.00000        4200.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,120,625.95                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -27556-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1364963          |(       )                    |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 801-06645                4.000  EACH |      30.00000         120.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |   60000.00000       60000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 802-02489               15.000  m    |      50.00000         750.00|                             | 
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                             |                             | 
  BASE                                    |                             |                             | 
0059 802-05702                5.000  m    |      50.00000         250.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0060 802-07060                4.000  EACH |     200.00000         800.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0061 808-01226               17.000  EACH |      50.00000         850.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0062 808-06712              480.000  m    |       1.00000         480.00|                             | 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0063 808-06713             1479.000  m    |       1.00000        1479.00|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0064 808-06714              912.000  m    |       1.00000         912.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0065 808-06716              120.000  m    |       3.25000         390.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0066 808-75994               17.000  EACH |      15.00000         255.00|                             | 
  PRISMATIC REFLECTOR                     |                             |                             | 
0067 808-75996               17.000  EACH |      20.00000         340.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               17.000  EACH |      45.00000         765.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,329,641.55|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,329,641.55|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 580 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING :  
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                        $       402,699.00  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       407,024.88  101.0742% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       439,403.45  109.1146% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       442,620.70  109.9135% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       459,000.00  113.9809% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1386990          |(   3  ) 35-1618530 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9000.00000        9000.00|    7000.00000        7000.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2000.00000       12000.00|    2200.00000       13200.00|    1400.00000        8400.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   21000.00000       21000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6000.00000        6000.00|    2000.00000        2000.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   27000.00000       27000.00|   18000.00000       18000.00|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             2322.000  CYS  |       8.00000       18576.00|       8.00000       18576.00|      16.50000       38313.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06931              201.400  TON  |      22.00000        4430.80|      50.00000       10070.00|      30.00000        6042.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06937              400.000  LFT  |       3.20000        1280.00|       2.00000         800.00|       2.25000         900.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-07503             3129.000  SYS  |       8.00000       25032.00|       9.00000       28161.00|       2.00000        6258.00 
  SUBGRADE TREATMENT, TYPE E              |                             |                             | 
0012 211-07454              716.000  CYS  |      15.00000       10740.00|      12.00000        8592.00|      30.00000       21480.00 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                                                                                   PAGE : 580 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1618530 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 301-07448              748.000  TON  |      14.00000       10472.00|      16.00000       11968.00|      22.00000       16456.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 306-08043              192.000  SYS  |      14.00000        2688.00|      11.00000        2112.00|      14.00000        2688.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 402-07432              328.300  TON  |      72.62000       23841.15|      73.00000       23965.90|      65.00000       21339.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07435              274.500  TON  |      58.59000       16082.96|      58.00000       15921.00|      53.00000       14548.50 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0017 402-07440              912.600  TON  |      47.65000       43485.39|      44.00000       40154.40|      37.00000       33766.20 
  HMA BASE. TYPE A                        |                             |                             | 
0018 404-05511              791.000  SYS  |       4.13000        3266.83|       5.00000        3955.00|       4.00000        3164.00 
  SEAL COAT, 2                            |                             |                             | 
0019 405-05518              869.000  SYS  |       0.66000         573.54|       1.00000         869.00|       0.60000         521.40 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0020 406-05520                1.700  TON  |     203.00000         345.10|     300.00000         510.00|     200.00000         340.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01839                1.000  EACH |    1869.00000        1869.00|    1825.00000        1825.00|    1580.00000        1580.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0022 601-02800                4.000  EACH |    1060.00000        4240.00|    1100.00000        4400.00|     950.00000        3800.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0023 601-94689                3.000  EACH |    2275.00000        6825.00|    2300.00000        6900.00|    2100.00000        6300.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              531.250  LFT  |      15.30000        8128.13|      15.50000        8234.38|      14.00000        7437.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 610-07486               17.100  TON  |     115.00000        1966.50|     125.00000        2137.50|     101.00000        1727.10 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0026 611-06497                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     175.00000         175.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0027 615-06490                4.000  EACH |     140.00000         560.00|     165.00000         660.00|     110.00000         440.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 616-02320              328.000  SYS  |       3.50000        1148.00|       3.00000         984.00|       5.00000        1640.00 
  GEOTEXTILES                             |                             |                             | 
0029 616-05688              278.600  TON  |      40.00000       11144.00|      49.00000       13651.40|      45.00000       12537.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0030 616-06405              112.600  TON  |      26.00000        2927.60|      20.00000        2252.00|      32.00000        3603.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0031 621-01004                1.000  EACH |     700.00000         700.00|     700.00000         700.00|     600.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1618530 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 621-01371               62.000  LBS  |      10.00000         620.00|      13.00000         806.00|       7.25000         449.50 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0033 621-01597               30.000  SYS  |      14.00000         420.00|      12.00000         360.00|      11.50000         345.00 
  EROSION CONTROL, MAT                    |                             |                             | 
0034 621-06545                0.300  TON  |     800.00000         240.00|     600.00000         180.00|     700.00000         210.00 
  FERTILIZER                              |                             |                             | 
0035 621-06548                5.000  LBS  |      50.00000         250.00|      50.00000         250.00|      25.00000         125.00 
  SEED MIXTURE, CV                        |                             |                             | 
0036 621-06553              135.000  LBS  |       4.15000         560.25|      12.00000        1620.00|       4.00000         540.00 
  SEED MIXTURE, R                         |                             |                             | 
0037 621-06565                1.600  TON  |     600.00000         960.00|     550.00000         880.00|     550.00000         880.00 
  MULCHING MATERIAL                       |                             |                             | 
0038 621-06567                1.300  MG   |      15.00000          19.50|       1.00000           1.30|       1.00000           1.30 
  WATER                                   |                             |                             | 
0039 621-06574              315.000  SYS  |      10.50000        3307.50|       9.00000        2835.00|       9.00000        2835.00 
  SODDING                                 |                             |                             | 
0040 621-52448                4.000  EACH |      50.00000         200.00|      35.00000         140.00|      28.00000         112.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0041 622-98200                4.000  EACH |      50.00000         200.00|      35.00000         140.00|      28.00000         112.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0042 706-08352               45.000  LFT  |     240.00000       10800.00|     220.00000        9900.00|     200.00000        9000.00 
  RAILING, CF-1                           |                             |                             | 
0043 715-05048              100.000  LFT  |      10.00000        1000.00|       8.00000         800.00|      15.00000        1500.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0044 715-05049              100.000  LFT  |      14.00000        1400.00|       9.00000         900.00|      16.00000        1600.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0045 715-05051              100.000  LFT  |      14.00000        1400.00|      10.00000        1000.00|      17.00000        1700.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0046 715-05169               66.000  LFT  |      16.00000        1056.00|      16.00000        1056.00|      25.00000        1650.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0047 715-46005                4.000  EACH |     120.00000         480.00|     175.00000         700.00|     400.00000        1600.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0048 723-06660               64.000  SYS  |     600.00000       38400.00|     590.00000       37760.00|     700.00000       44800.00 
  WINGWALL                                |                             |                             | 
0049 723-07807               35.780  LFT  |    1450.00000       51881.00|    1750.00000       62615.00|    2400.00000       85872.00 
  STRUCTURE, PRECAST THREE-SIDED, 264 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0050 801-03290                4.000  EACH |     180.00000         720.00|     150.00000         600.00|     125.00000         500.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1618530 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 801-04308                2.000  EACH |     500.00000        1000.00|     300.00000         600.00|     275.00000         550.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               28.000  EACH |      80.00000        2240.00|      70.00000        1960.00|      60.00000        1680.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               17.000  EACH |     110.00000        1870.00|     102.00000        1734.00|      90.00000        1530.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    2000.00000        2000.00|    5500.00000        5500.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               96.000  LFT  |      15.00000        1440.00|      13.00000        1248.00|      11.00000        1056.00 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               96.000  LFT  |      20.00000        1920.00|      18.00000        1728.00|      14.00000        1344.00 
  BARRICADE, III-B                        |                             |                             | 
0057 804-06725                9.000  EACH |      22.00000         198.00|      23.00000         207.00|      20.00000         180.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0058 804-76350                1.000  EACH |      30.00000          30.00|      28.00000          28.00|      22.00000          22.00 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                             |                             | 
0059 808-06712              275.000  LFT  |       0.37000         101.75|       0.48000         132.00|       0.35000          96.25 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0060 808-06713             2200.000  LFT  |       0.37000         814.00|       0.48000        1056.00|       0.35000         770.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0061 808-06714             1100.000  LFT  |       0.37000         407.00|       0.48000         528.00|       0.35000         385.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0062 808-75998               28.000  EACH |      80.00000        2240.00|      70.00000        1960.00|      50.00000        1400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       402,699.00|           $       407,024.88|           $       439,403.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       402,699.00|           $       407,024.88|           $       439,403.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    5200.00000        5200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2100.00000       12600.00|    2400.00000       14400.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   22130.00000       22130.00|   34000.00000       34000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6600.00000        6600.00|    9100.00000        9100.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   22000.00000       22000.00|   15186.32000       15186.32| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             2322.000  CYS  |      20.00000       46440.00|      18.00000       41796.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06931              201.400  TON  |      65.00000       13091.00|      39.00000        7854.60| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06937              400.000  LFT  |       2.25000         900.00|       2.20000         880.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-07503             3129.000  SYS  |       3.50000       10951.50|       2.80000        8761.20| 
  SUBGRADE TREATMENT, TYPE E              |                             |                             | 
0012 211-07454              716.000  CYS  |      14.00000       10024.00|      29.00000       20764.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 301-07448              748.000  TON  |      20.00000       14960.00|      22.00000       16456.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 306-08043              192.000  SYS  |      13.00000        2496.00|      18.00000        3456.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 402-07432              328.300  TON  |      65.00000       21339.50|      64.84000       21286.97| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07435              274.500  TON  |      50.00000       13725.00|      52.31000       14359.10| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0017 402-07440              912.600  TON  |      46.00000       41979.60|      36.81000       33592.81| 
  HMA BASE. TYPE A                        |                             |                             | 
0018 404-05511              791.000  SYS  |       6.00000        4746.00|       3.69000        2918.79| 
  SEAL COAT, 2                            |                             |                             | 
0019 405-05518              869.000  SYS  |       0.40000         347.60|       0.59000         512.71| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 406-05520                1.700  TON  |     250.00000         425.00|     181.53000         308.60| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01839                1.000  EACH |    1900.00000        1900.00|    1575.00000        1575.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0022 601-02800                4.000  EACH |    1350.00000        5400.00|     945.00000        3780.00| 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0023 601-94689                3.000  EACH |    2600.00000        7800.00|    2030.00000        6090.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              531.250  LFT  |      12.60000        6693.75|      13.65000        7251.56| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 610-07486               17.100  TON  |     200.00000        3420.00|     100.06000        1711.03| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0026 611-06497                1.000  EACH |     150.00000         150.00|     170.00000         170.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0027 615-06490                4.000  EACH |     130.00000         520.00|     102.00000         408.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 616-02320              328.000  SYS  |       1.50000         492.00|       4.00000        1312.00| 
  GEOTEXTILES                             |                             |                             | 
0029 616-05688              278.600  TON  |      50.00000       13930.00|      42.00000       11701.20| 
  RIPRAP, CLASS 1                         |                             |                             | 
0030 616-06405              112.600  TON  |      38.00000        4278.80|      31.00000        3490.60| 
  RIPRAP, REVETMENT                       |                             |                             | 
0031 621-01004                1.000  EACH |     600.00000         600.00|     575.00000         575.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-01371               62.000  LBS  |       7.20000         446.40|       7.08000         438.96| 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0033 621-01597               30.000  SYS  |      11.50000         345.00|      11.20000         336.00| 
  EROSION CONTROL, MAT                    |                             |                             | 
0034 621-06545                0.300  TON  |     700.00000         210.00|     686.00000         205.80| 
  FERTILIZER                              |                             |                             | 
0035 621-06548                5.000  LBS  |      26.00000         130.00|      25.00000         125.00| 
  SEED MIXTURE, CV                        |                             |                             | 
0036 621-06553              135.000  LBS  |       3.70000         499.50|       3.61000         487.35| 
  SEED MIXTURE, R                         |                             |                             | 
0037 621-06565                1.600  TON  |     525.00000         840.00|     524.00000         838.40| 
  MULCHING MATERIAL                       |                             |                             | 
0038 621-06567                1.300  MG   |      11.00000          14.30|      10.00000          13.00| 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 621-06574              315.000  SYS  |       9.00000        2835.00|       8.80000        2772.00| 
  SODDING                                 |                             |                             | 
0040 621-52448                4.000  EACH |      25.00000         100.00|      25.00000         100.00| 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0041 622-98200                4.000  EACH |      25.00000         100.00|      25.00000         100.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0042 706-08352               45.000  LFT  |     150.00000        6750.00|     175.00000        7875.00| 
  RAILING, CF-1                           |                             |                             | 
0043 715-05048              100.000  LFT  |      19.00000        1900.00|      23.00000        2300.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0044 715-05049              100.000  LFT  |      21.00000        2100.00|      25.00000        2500.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0045 715-05051              100.000  LFT  |      26.00000        2600.00|      27.00000        2700.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0046 715-05169               66.000  LFT  |      26.00000        1716.00|      25.00000        1650.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0047 715-46005                4.000  EACH |     325.00000        1300.00|     380.00000        1520.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0048 723-06660               64.000  SYS  |     600.00000       38400.00|     360.00000       23040.00| 
  WINGWALL                                |                             |                             | 
0049 723-07807               35.780  LFT  |    2100.00000       75138.00|    3000.00000      107340.00| 
  STRUCTURE, PRECAST THREE-SIDED, 264 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0050 801-03290                4.000  EACH |     125.00000         500.00|     120.00000         480.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-04308                2.000  EACH |     255.00000         510.00|     250.00000         500.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               28.000  EACH |      55.00000        1540.00|      55.00000        1540.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               17.000  EACH |      86.00000        1462.00|      85.00000        1445.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    2300.00000        2300.00|    7000.00000        7000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               96.000  LFT  |      10.00000         960.00|      10.00000         960.00| 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               96.000  LFT  |      13.00000        1248.00|      13.00000        1248.00| 
  BARRICADE, III-B                        |                             |                             | 
0057 804-06725                9.000  EACH |      15.00000         135.00|      18.00000         162.00| 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   483,040.86                                                   ROUTE : SR 71 
     CALL ORDER   : 580                     CONTRACT ID : B -27726-A                   COUNTIES : BENTON  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 804-76350                1.000  EACH |      20.00000          20.00|      20.00000          20.00| 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                             |                             | 
0059 808-06712              275.000  LFT  |       0.33000          90.75|       0.32000          88.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0060 808-06713             2200.000  LFT  |       0.33000         726.00|       0.32000         704.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0061 808-06714             1100.000  LFT  |       0.33000         363.00|       0.32000         352.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0062 808-75998               28.000  EACH |      50.00000        1400.00|      45.00000        1260.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       442,620.70|           $       459,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       442,620.70|           $       459,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,061,538.71                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -27808-A                   COUNTIES : WABASH  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING :  
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                      $     1,106,717.45  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,182,784.10  106.8732% 
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     1,206,205.05  108.9894% 
   4   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     1,294,539.00  116.9710% 
   5   35-1374866     PRIMCO, INC.                                                               $     1,338,257.45  120.9213% 
   6   35-1057237     R L MCCOY INC                                                              $     1,382,201.50  124.8920%  
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2  ) 35-1618530          |(   3  ) 35-1386990 
                                          |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVI |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    2600.00000        7800.00|    2000.00000        6000.00|    6000.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   46000.00000       46000.00|   55000.00000       55000.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              122.000  SYS  |      45.00000        5490.00|      25.00000        3050.00|      30.00000        3660.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241             2635.000  LFT  |       3.00000        7905.00|       3.00000        7905.00|       3.00000        7905.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51328                       LUMP |  147200.00000      147200.00|  152000.00000      152000.00|   75000.00000       75000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 202-51822             2086.000  SYS  |       4.20000        8761.20|       3.50000        7301.00|       2.00000        4172.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0010 202-96151                       LUMP |    3700.00000        3700.00|    1500.00000        1500.00|    7500.00000        7500.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0011 203-02070              250.000  CYS  |      20.00000        5000.00|      25.00000        6250.00|      10.00000        2500.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,061,538.71                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -27808-A                   COUNTIES : WABASH  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2   ) 35-1618530         |(   3  ) 35-1386990 
                                          |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVI |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 203-90014               27.000  STA  |     360.00000        9720.00|     175.00000        4725.00|     600.00000       16200.00 
  LINEAR GRADING                          |                             |                             | 
0013 302-07455               20.000  CYS  |      25.00000         500.00|      55.00000        1100.00|      35.00000         700.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0014 306-08043              267.000  SYS  |       6.00000        1602.00|       2.50000         667.50|       5.00000        1335.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 406-05521              391.000  SYS  |       2.75000        1075.25|       0.20000          78.20|       5.00000        1955.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 601-01522                4.000  EACH |    1400.00000        5600.00|    1400.00000        5600.00|    2000.00000        8000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0017 601-06037                4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|     950.00000        3800.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0018 601-99105             2475.000  LFT  |      12.00000       29700.00|      12.00000       29700.00|      15.25000       37743.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0019 609-06257              124.000  SYS  |      56.00000        6944.00|      75.00000        9300.00|      60.00000        7440.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0020 610-07486               46.000  TON  |     150.00000        6900.00|      92.00000        4232.00|     195.00000        8970.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0021 616-02320              555.000  SYS  |       2.40000        1332.00|       3.00000        1665.00|       3.00000        1665.00 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405              381.000  TON  |      22.20000        8458.20|      35.00000       13335.00|      30.00000       11430.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 619-04414               36.000  EACH |      65.00000        2340.00|      60.00000        2160.00|      95.00000        3420.00 
  DRAIN EXTENSION                         |                             |                             | 
0024 619-05926                       LUMP |    1200.00000        1200.00|    1000.00000        1000.00|   90000.00000       90000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0025 619-95457                       LUMP |  256000.00000      256000.00|  227000.00000      227000.00|   90000.00000       90000.00 
  CLEAN AND PAINT STRUCTURAL STEEL        |                             |                             | 
0026 621-01004                1.000  EACH |     250.00000         250.00|     275.00000         275.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06559              200.000  SYS  |       3.52000         704.00|       4.00000         800.00|       6.00000        1200.00 
  MULCHED SEEDING, R                      |                             |                             | 
0028 702-51005                8.000  CYS  |     500.00000        4000.00|     850.00000        6800.00|    1200.00000        9600.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0029 702-51110             6912.000  LBS  |       3.30000       22809.60|       4.00000       27648.00|       5.00000       34560.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0030 702-51863             2592.000  EACH |       7.00000       18144.00|       7.00000       18144.00|      11.00000       28512.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,061,538.71                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -27808-A                   COUNTIES : WABASH  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2   ) 35-1618530         |(   3  ) 35-1386990 
                                          |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVI |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 703-51032            21354.000  LBS  |       0.70000       14947.80|       1.10000       23489.40|       0.95000       20286.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0032 703-97936               37.000  EACH |      30.00000        1110.00|      30.00000        1110.00|      35.00000        1295.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0033 704-51002               17.000  CYS  |     500.00000        8500.00|    1000.00000       17000.00|    1500.00000       25500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0034 706-06341             1771.000  LFT  |      52.00000       92092.00|      55.00000       97405.00|      80.00000      141680.00 
  RAILING, PF-2                           |                             |                             | 
0035 706-06352                4.000  EACH |    1750.00000        7000.00|    1400.00000        5600.00|    3500.00000       14000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0036 706-51020               70.000  CYS  |     360.00000       25200.00|     500.00000       35000.00|     550.00000       38500.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0037 709-51821                       LUMP |    5850.00000        5850.00|    4250.00000        4250.00|    7500.00000        7500.00 
  SURFACE SEAL                            |                             |                             | 
0038 711-01373              100.000  EACH |      39.00000        3900.00|      45.00000        4500.00|      25.00000        2500.00 
  BOLT , REPLACE                          |                             |                             | 
0039 711-01772              600.000  EACH |     188.00000      112800.00|     240.00000      144000.00|     200.00000      120000.00 
  RETROFIT, 1                             |                             |                             | 
0040 711-04702             3924.000  IN   |       2.00000        7848.00|       6.00000       23544.00|       5.00000       19620.00 
  PEEN WELD                               |                             |                             | 
0041 711-51035              460.000  LBS  |      41.00000       18860.00|      14.00000        6440.00|       9.00000        4140.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 711-51114               16.000  EACH |      30.00000         480.00|      30.00000         480.00|      85.00000        1360.00 
  ANCHOR BOLT, AR22 , MODIFIED            |                             |                             | 
0043 713-51820                       LUMP |    2700.00000        2700.00|    8000.00000        8000.00|   16000.00000       16000.00 
  TEMPORARY SUPPORT                       |                             |                             | 
0044 722-51401              100.000  SFT  |      15.00000        1500.00|      55.00000        5500.00|      25.00000        2500.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0045 722-51842             2461.000  SYS  |      24.40000       60048.40|      42.00000      103362.00|      50.00000      123050.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0046 722-51846               87.000  CYS  |     330.00000       28710.00|     330.00000       28710.00|     330.00000       28710.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0047 722-51852             3800.000  SFT  |      15.00000       57000.00|       7.00000       26600.00|       5.00000       19000.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0048 722-60824             2086.000  SYS  |       3.00000        6258.00|       2.00000        4172.00|       4.00000        8344.00 
  SURFACE MILLING                         |                             |                             | 
0049 724-51927               27.000  LFT  |     920.00000       24840.00|    1100.00000       29700.00|    1100.00000       29700.00 
  STRUCTURAL EXPANSION JOINT, M           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,061,538.71                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -27808-A                   COUNTIES : WABASH 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2   ) 35-1618530         |(   3  ) 35-1386990 
                                          |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVI |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0050 726-93803                       LUMP |    6400.00000        6400.00|    8000.00000        8000.00|   25000.00000       25000.00 
  BEARING ASSEMBLIES, RESET               |                             |                             | 
0051 801-04308                4.000  EACH |     248.00000         992.00|     260.00000        1040.00|     375.00000        1500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               10.000  EACH |      65.00000         650.00|      70.00000         700.00|     115.00000        1150.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               10.000  EACH |     135.00000        1350.00|     140.00000        1400.00|     120.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-07118               96.000  LFT  |       8.00000         768.00|       8.00000         768.00|      15.00000        1440.00 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               48.000  LFT  |      12.00000         576.00|      12.00000         576.00|      20.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $     1,106,717.45|           $     1,182,784.10|           $     1,206,205.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,106,717.45|           $     1,182,784.10|           $     1,206,205.05 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,061,538.71                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -27808-A                   COUNTIES : WABASH  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1374866         |(   6  ) 35-1057237 
                                          |BEATY CONSTRUCTION, INC.     |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4100.00000        4100.00|    5021.00000        5021.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    3450.00000       10350.00|    2600.00000        7800.00|    2800.00000        8400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   64700.00000       64700.00|   66912.87000       66912.87|   69000.00000       69000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              122.000  SYS  |      23.00000        2806.00|      41.00000        5002.00|      18.00000        2196.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241             2635.000  LFT  |       2.10000        5533.50|       3.00000        7905.00|       1.95000        5138.25 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51328                       LUMP |  202056.75000      202056.75|  240705.53000      240705.53|  340000.00000      340000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 202-51822             2086.000  SYS  |       1.90000        3963.40|       3.00000        6258.00|       5.00000       10430.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0010 202-96151                       LUMP |    2400.00000        2400.00|     780.00000         780.00|    1200.00000        1200.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0011 203-02070              250.000  CYS  |      21.00000        5250.00|      19.00000        4750.00|      10.00000        2500.00 
  BORROW                                  |                             |                             | 
0012 203-90014               27.000  STA  |     262.00000        7074.00|     220.00000        5940.00|     400.00000       10800.00 
  LINEAR GRADING                          |                             |                             | 
0013 302-07455               20.000  CYS  |      36.00000         720.00|      71.00000        1420.00|      35.00000         700.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0014 306-08043              267.000  SYS  |      10.00000        2670.00|      12.00000        3204.00|       8.00000        2136.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 406-05521              391.000  SYS  |       0.20000          78.20|       0.75000         293.25|       0.20000          78.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 601-01522                4.000  EACH |    1745.00000        6980.00|    1400.00000        5600.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0017 601-06037                4.000  EACH |     760.00000        3040.00|     800.00000        3200.00|     700.00000        2800.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0018 601-99105             2475.000  LFT  |      14.00000       34650.00|      12.00000       29700.00|      13.00000       32175.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0019 609-06257              124.000  SYS  |      80.00000        9920.00|      65.00000        8060.00|      74.00000        9176.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,061,538.71                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -27808-A                   COUNTIES : WABASH  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1374866         |(   6  ) 35-1057237 
                                          |BEATY CONSTRUCTION, INC.     |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 610-07486               46.000  TON  |     100.00000        4600.00|     110.00000        5060.00|      92.00000        4232.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0021 616-02320              555.000  SYS  |       1.80000         999.00|       3.00000        1665.00|       3.00000        1665.00 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405              381.000  TON  |      30.00000       11430.00|      31.00000       11811.00|      24.00000        9144.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 619-04414               36.000  EACH |     165.00000        5940.00|     195.00000        7020.00|      70.00000        2520.00 
  DRAIN EXTENSION                         |                             |                             | 
0024 619-05926                       LUMP |    1100.00000        1100.00|   10000.00000       10000.00|   10000.00000       10000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0025 619-95457                       LUMP |  271000.00000      271000.00|  265000.00000      265000.00|  235000.00000      235000.00 
  CLEAN AND PAINT STRUCTURAL STEEL        |                             |                             | 
0026 621-01004                1.000  EACH |     545.00000         545.00|     250.00000         250.00|     800.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06559              200.000  SYS  |       1.00000         200.00|       3.52000         704.00|       3.52000         704.00 
  MULCHED SEEDING, R                      |                             |                             | 
0028 702-51005                8.000  CYS  |    1030.00000        8240.00|     675.00000        5400.00|    1200.00000        9600.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0029 702-51110             6912.000  LBS  |       3.00000       20736.00|       2.45000       16934.40|       6.00000       41472.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0030 702-51863             2592.000  EACH |      11.00000       28512.00|       5.50000       14256.00|       9.00000       23328.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0031 703-51032            21354.000  LBS  |       0.90000       19218.60|       1.20000       25624.80|       0.95000       20286.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0032 703-97936               37.000  EACH |      34.00000        1258.00|      28.50000        1054.50|      20.00000         740.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0033 704-51002               17.000  CYS  |    1645.00000       27965.00|    2900.00000       49300.00|    1400.00000       23800.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0034 706-06341             1771.000  LFT  |      64.00000      113344.00|      52.00000       92092.00|      57.25000      101389.75 
  RAILING, PF-2                           |                             |                             | 
0035 706-06352                4.000  EACH |    3250.00000       13000.00|    1770.00000        7080.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0036 706-51020               70.000  CYS  |     597.00000       41790.00|     805.00000       56350.00|     400.00000       28000.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0037 709-51821                       LUMP |    5400.00000        5400.00|    3184.40000        3184.40|    5500.00000        5500.00 
  SURFACE SEAL                            |                             |                             | 
0038 711-01373              100.000  EACH |      51.00000        5100.00|      38.91000        3891.00|      25.00000        2500.00 
  BOLT , REPLACE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,061,538.71                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -27808-A                   COUNTIES : WABASH  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1374866         |(   6  ) 35-1057237 
                                          |BEATY CONSTRUCTION, INC.     |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 711-01772              600.000  EACH |     195.00000      117000.00|     241.00000      144600.00|     200.00000      120000.00 
  RETROFIT, 1                             |                             |                             | 
0040 711-04702             3924.000  IN   |       8.20000       32176.80|       6.65000       26094.60|      10.00000       39240.00 
  PEEN WELD                               |                             |                             | 
0041 711-51035              460.000  LBS  |      13.85000        6371.00|       9.00000        4140.00|      10.00000        4600.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 711-51114               16.000  EACH |     245.00000        3920.00|      84.00000        1344.00|     100.00000        1600.00 
  ANCHOR BOLT, AR22 , MODIFIED            |                             |                             | 
0043 713-51820                       LUMP |    2625.00000        2625.00|    2413.00000        2413.00|    4000.00000        4000.00 
  TEMPORARY SUPPORT                       |                             |                             | 
0044 722-51401              100.000  SFT  |      40.00000        4000.00|      10.00000        1000.00|      15.00000        1500.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0045 722-51842             2461.000  SYS  |      31.75000       78136.75|      35.50000       87365.50|      27.00000       66447.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0046 722-51846               87.000  CYS  |     330.00000       28710.00|     330.00000       28710.00|     330.00000       28710.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0047 722-51852             3800.000  SFT  |       8.00000       30400.00|       6.00000       22800.00|       5.00000       19000.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0048 722-60824             2086.000  SYS  |       2.00000        4172.00|       4.00000        8344.00|       5.00000       10430.00 
  SURFACE MILLING                         |                             |                             | 
0049 724-51927               27.000  LFT  |    1000.00000       27000.00|     818.00000       22086.00|    1000.00000       27000.00 
  STRUCTURAL EXPANSION JOINT, M           |                             |                             | 
0050 726-93803                       LUMP |    8320.00000        8320.00|    5820.00000        5820.00|   12000.00000       12000.00 
  BEARING ASSEMBLIES, RESET               |                             |                             | 
0051 801-04308                4.000  EACH |     325.00000        1300.00|     248.00000         992.00|     300.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               10.000  EACH |      81.00000         810.00|      65.00000         650.00|      75.00000         750.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               10.000  EACH |      91.00000         910.00|     135.00000        1350.00|      84.00000         840.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-07118               96.000  LFT  |      13.00000        1248.00|       8.00000         768.00|      12.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               48.000  LFT  |      16.00000         768.00|      11.45000         549.60|      15.00000         720.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $     1,294,539.00|           $     1,338,257.45|           $     1,382,201.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,294,539.00|           $     1,338,257.45|           $     1,382,201.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING :  
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $       443,655.08  100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $       465,217.56  104.8602% 
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       499,999.99  112.7002% 
   4   35-1035122     GARIUP CONSTRUCTION CO. INC.                                               $       505,200.00  113.8722% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       512,881.84  115.6037% 
   6   35-1523985     WIRTZ & YATES, INC.                                                        $       556,531.50  125.4424% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       566,978.65  127.7972% 
   8   36-0872360     CARLSON, ALBIN & COMPANY                                                   $       571,278.12  128.7663% 
   9   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $       609,972.29  137.4880% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2  ) 35-1106884          |(   3  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY,  |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    3850.00000        3850.00|     733.33000         733.33 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2400.00000       14400.00|    2025.00000       12150.00|    1970.58000       11823.48 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   22000.00000       22000.00|   22500.00000       22500.00|   24721.00000       24721.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-90788                       LUMP |     900.00000         900.00|    2322.00000        2322.00|     491.54000         491.54 
  DEBRIS, REMOVE                          |                             |                             | 
0007 202-02240              148.000  SYS  |      12.00000        1776.00|      19.00000        2812.00|      13.78000        2039.44 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              456.000  LFT  |       4.20000        1915.20|       4.20000        1915.20|       4.20000        1915.20 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   40000.00000       40000.00|   67000.00000       67000.00|   93920.79000       93920.79 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000               50.000  CYS  |      10.00000         500.00|      33.00000        1650.00|      19.25000         962.50 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2   ) 35-1106884         |(   3  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY,  |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 211-06467               32.000  CYS  |      34.00000        1088.00|      43.00000        1376.00|      26.43000         845.76 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0012 213-08058                5.000  CYS  |     100.00000         500.00|     133.00000         665.00|     175.98000         879.90 
  FLOWABLE BACKFILL                       |                             |                             | 
0013 213-08068                2.000  EACH |     175.00000         350.00|      25.00000          50.00|     121.34000         242.68 
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             | 
0014 302-07455               57.000  CYS  |      34.00000        1938.00|      41.60000        2371.20|      34.53000        1968.21 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08043              450.000  SYS  |       5.19000        2335.50|       4.10000        1845.00|       3.27000        1471.50 
  MILLING, TRANSITION                     |                             |                             | 
0016 406-05521             1067.000  SYS  |       1.00000        1067.00|       1.00000        1067.00|       1.00000        1067.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01522                4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1700.00000        6800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0018 601-94689                3.000  EACH |    2125.00000        6375.00|    2125.00000        6375.00|    2125.00000        6375.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0019 601-99105              556.250  LFT  |      14.15000        7870.94|      14.15000        7870.94|      14.15000        7870.94 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0020 601-99132                1.000  EACH |      60.00000          60.00|      60.00000          60.00|      60.00000          60.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0021 605-05523              472.000  LFT  |       9.00000        4248.00|       9.00000        4248.00|       9.00000        4248.00 
  CURB, HMA                               |                             |                             | 
0022 607-90826                4.000  EACH |     775.00000        3100.00|    1960.00000        7840.00|    1223.79000        4895.16 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0023 609-06259              340.000  SYS  |      55.00000       18700.00|      53.85000       18309.00|      70.13000       23844.20 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0024 610-07487               88.000  TON  |      90.00000        7920.00|      90.00000        7920.00|      90.00000        7920.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0025 616-02320              187.000  SYS  |       2.00000         374.00|       2.50000         467.50|       4.21000         787.27 
  GEOTEXTILES                             |                             |                             | 
0026 616-06405               71.000  TON  |      30.00000        2130.00|      38.75000        2751.25|      54.35000        3858.85 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 616-51367                5.000  SYS  |     100.00000         500.00|     117.00000         585.00|     190.41000         952.05 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0028 619-04414                4.000  EACH |     300.00000        1200.00|     225.00000         900.00|     660.94000        2643.76 
  DRAIN EXTENSION                         |                             |                             | 
0029 619-05926                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2   ) 35-1106884         |(   3  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY,  |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 619-95457                       LUMP |   19000.00000       19000.00|   19000.00000       19000.00|   19000.00000       19000.00 
  CLEAN AND PAINT STRUCTURAL STEEL        |                             |                             | 
0031 619-98427                2.000  EACH |    1250.00000        2500.00|     375.00000         750.00|    1079.77000        2159.54 
  CLEAN DRAINS                            |                             |                             | 
0032 702-51110              480.000  LBS  |       4.50000        2160.00|       5.50000        2640.00|       6.93000        3326.40 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0033 702-51863               96.000  EACH |       8.50000         816.00|       6.50000         624.00|       8.24000         791.04 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0034 702-92857               18.000  CYS  |     645.00000       11610.00|     775.00000       13950.00|     899.81000       16196.58 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0035 703-51030             1152.000  LBS  |       1.00000        1152.00|       0.86000         990.72|       0.99000        1140.48 
  REINFORCING STEEL                       |                             |                             | 
0036 703-51032            26873.000  LBS  |       1.10000       29560.30|       0.90000       24185.70|       1.01000       27141.73 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0037 704-51002               57.000  CYS  |     500.00000       28500.00|     775.00000       44175.00|     792.97000       45199.29 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0038 706-05732                4.000  EACH |    1700.00000        6800.00|    1231.00000        4924.00|    1362.69000        5450.76 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
0039 706-51020               13.000  CYS  |     585.00000        7605.00|     450.00000        5850.00|     543.78000        7069.14 
  CONCRETE, C, RAILING                    |                             |                             | 
0040 709-51821                       LUMP |    2100.00000        2100.00|    2100.00000        2100.00|    2347.00000        2347.00 
  SURFACE SEAL                            |                             |                             | 
0041 711-51038                       LUMP |   20000.00000       20000.00|   10500.00000       10500.00|   12150.00000       12150.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 711-93035                       LUMP |   10000.00000       10000.00|    3280.00000        3280.00|    2700.00000        2700.00 
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             | 
0043 722-51401             1068.000  SFT  |      25.00000       26700.00|      36.50000       38982.00|      25.77000       27522.36 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0044 722-51842             1343.000  SYS  |      46.00000       61778.00|      41.85000       56204.55|      49.50000       66478.50 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0045 722-51846               14.000  CYS  |     330.00000        4620.00|     330.00000        4620.00|     330.00000        4620.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0046 722-51852             1602.000  SFT  |      15.00000       24030.00|      11.65000       18663.30|       8.33000       13344.66 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0047 722-60824             1187.000  SYS  |       4.75000        5638.25|       4.10000        4866.70|       2.69000        3193.03 
  SURFACE MILLING                         |                             |                             | 
0048 724-03276              219.000  LFT  |      72.00000       15768.00|      49.30000       10796.70|      89.16000       19526.04 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2   ) 35-1106884         |(   3  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY,  |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 801-04308                5.000  EACH |     225.00000        1125.00|     140.00000         700.00|     179.00000         895.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06625               14.000  EACH |      79.00000        1106.00|      70.00000         980.00|      58.00000         812.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640                8.000  EACH |      92.00000         736.00|     100.00000         800.00|      78.00000         624.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |    3200.00000        3200.00|    5220.00000        5220.00|     254.33000         254.33 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118               48.000  LFT  |      18.00000         864.00|       9.90000         475.20|       7.35000         352.80 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119               48.000  LFT  |      19.00000         912.00|       9.90000         475.20|       7.95000         381.60 
  BARRICADE, III-B                        |                             |                             | 
0055 802-91122                2.000  EACH |     200.00000         400.00|      59.50000         119.00|      20.00000          40.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0056 808-06713              914.000  LFT  |       0.29000         265.06|       0.30000         274.20|       0.45000         411.30 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0057 808-06714              914.000  LFT  |       0.29000         265.06|       0.30000         274.20|       0.45000         411.30 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0058 808-75994                3.000  EACH |      18.00000          54.00|      45.00000         135.00|      48.00000         144.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0059 808-75996                3.000  EACH |       8.59000          25.77|      20.00000          60.00|     163.85000         491.55 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0060 808-75998                3.000  EACH |     105.00000         315.00|     300.00000         900.00|     162.00000         486.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       443,655.08|           $       465,217.56|           $       499,999.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       443,655.08|           $       465,217.56|           $       499,999.99 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-0918397         |(   6  ) 35-1523985 
                                          |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION     |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6850.00000        6850.00|    2500.00000        2500.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2200.00000       13200.00|    1800.00000       10800.00|    2200.00000       13200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   79173.58000       79173.58|   25600.00000       25600.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-90788                       LUMP |    5900.00000        5900.00|    1000.00000        1000.00|    4500.00000        4500.00 
  DEBRIS, REMOVE                          |                             |                             | 
0007 202-02240              148.000  SYS  |      39.75000        5883.00|      22.00000        3256.00|      25.00000        3700.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              456.000  LFT  |       4.00000        1824.00|       4.20000        1915.20|       5.00000        2280.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   33800.00000       33800.00|  130784.50000      130784.50|   66020.00000       66020.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000               50.000  CYS  |      46.00000        2300.00|      60.00000        3000.00|      20.00000        1000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 211-06467               32.000  CYS  |      65.60000        2099.20|      45.00000        1440.00|      24.00000         768.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0012 213-08058                5.000  CYS  |     220.00000        1100.00|     150.00000         750.00|     200.00000        1000.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0013 213-08068                2.000  EACH |      35.00000          70.00|      35.00000          70.00|     200.00000         400.00 
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             | 
0014 302-07455               57.000  CYS  |      30.50000        1738.50|      60.00000        3420.00|      22.00000        1254.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08043              450.000  SYS  |       2.25000        1012.50|       6.00000        2700.00|       8.00000        3600.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 406-05521             1067.000  SYS  |       1.20000        1280.40|       0.20000         213.40|       1.20000        1280.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01522                4.000  EACH |    1300.00000        5200.00|    1700.00000        6800.00|    1904.00000        7616.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0018 601-94689                3.000  EACH |    2200.00000        6600.00|    2125.00000        6375.00|    2380.00000        7140.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0019 601-99105              556.250  LFT  |      15.00000        8343.75|      14.15000        7870.94|      16.25000        9039.06 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-0918397         |(   6  ) 35-1523985 
                                          |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION     |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-99132                1.000  EACH |     100.00000         100.00|      60.00000          60.00|     150.00000         150.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0021 605-05523              472.000  LFT  |       9.50000        4484.00|      14.00000        6608.00|      12.00000        5664.00 
  CURB, HMA                               |                             |                             | 
0022 607-90826                4.000  EACH |    1575.00000        6300.00|    2400.00000        9600.00|    1700.00000        6800.00 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0023 609-06259              340.000  SYS  |      60.00000       20400.00|      55.00000       18700.00|      55.00000       18700.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0024 610-07487               88.000  TON  |     100.00000        8800.00|     130.00000       11440.00|     110.00000        9680.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0025 616-02320              187.000  SYS  |       2.50000         467.50|       3.50000         654.50|       4.00000         748.00 
  GEOTEXTILES                             |                             |                             | 
0026 616-06405               71.000  TON  |      51.00000        3621.00|      60.00000        4260.00|      26.00000        1846.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 616-51367                5.000  SYS  |      42.00000         210.00|     160.00000         800.00|     200.00000        1000.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0028 619-04414                4.000  EACH |     800.00000        3200.00|     250.00000        1000.00|     700.00000        2800.00 
  DRAIN EXTENSION                         |                             |                             | 
0029 619-05926                       LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0030 619-95457                       LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   28600.00000       28600.00 
  CLEAN AND PAINT STRUCTURAL STEEL        |                             |                             | 
0031 619-98427                2.000  EACH |     200.00000         400.00|    1000.00000        2000.00|     300.00000         600.00 
  CLEAN DRAINS                            |                             |                             | 
0032 702-51110              480.000  LBS  |       4.90000        2352.00|       4.50000        2160.00|       3.50000        1680.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0033 702-51863               96.000  EACH |       6.00000         576.00|      12.00000        1152.00|       7.00000         672.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0034 702-92857               18.000  CYS  |     435.00000        7830.00|     750.00000       13500.00|    1000.00000       18000.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0035 703-51030             1152.000  LBS  |       1.27000        1463.04|       1.00000        1152.00|       1.40000        1612.80 
  REINFORCING STEEL                       |                             |                             | 
0036 703-51032            26873.000  LBS  |       0.97000       26066.81|       1.00000       26873.00|       1.40000       37622.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0037 704-51002               57.000  CYS  |     638.00000       36366.00|     700.00000       39900.00|     800.00000       45600.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0038 706-05732                4.000  EACH |    1100.00000        4400.00|    1500.00000        6000.00|    1650.00000        6600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-0918397         |(   6  ) 35-1523985 
                                          |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION     |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 706-51020               13.000  CYS  |     520.00000        6760.00|     500.00000        6500.00|     600.00000        7800.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0040 709-51821                       LUMP |    2000.00000        2000.00|    2100.00000        2100.00|    4000.00000        4000.00 
  SURFACE SEAL                            |                             |                             | 
0041 711-51038                       LUMP |   26100.00000       26100.00|   16500.00000       16500.00|   40000.00000       40000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 711-93035                       LUMP |   11400.00000       11400.00|     500.00000         500.00|   25000.00000       25000.00 
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             | 
0043 722-51401             1068.000  SFT  |      10.00000       10680.00|       5.00000        5340.00|       5.00000        5340.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0044 722-51842             1343.000  SYS  |      66.95000       89913.85|      40.00000       53720.00|      45.00000       60435.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0045 722-51846               14.000  CYS  |     330.00000        4620.00|     330.00000        4620.00|     330.00000        4620.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0046 722-51852             1602.000  SFT  |       5.00000        8010.00|      15.00000       24030.00|       7.50000       12015.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0047 722-60824             1187.000  SYS  |       2.25000        2670.75|       4.50000        5341.50|       6.00000        7122.00 
  SURFACE MILLING                         |                             |                             | 
0048 724-03276              219.000  LFT  |      70.00000       15330.00|      60.00000       13140.00|     110.00000       24090.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0049 801-04308                5.000  EACH |     225.00000        1125.00|     140.00000         700.00|     400.00000        2000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06625               14.000  EACH |      79.00000        1106.00|      70.00000         980.00|     100.00000        1400.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640                8.000  EACH |      92.00000         736.00|     100.00000         800.00|     120.00000         960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |    4200.00000        4200.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118               48.000  LFT  |      18.00000         864.00|       9.90000         475.20|      24.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119               48.000  LFT  |      19.00000         912.00|       9.90000         475.20|      25.00000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
0055 802-91122                2.000  EACH |     200.00000         400.00|     100.00000         200.00|     200.00000         400.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0056 808-06713              914.000  LFT  |       0.29000         265.06|       0.30000         274.20|       0.68000         621.52 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0057 808-06714              914.000  LFT  |       0.29000         265.06|       0.30000         274.20|       0.68000         621.52 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0058 808-75994                3.000  EACH |      18.00000          54.00|      50.00000         150.00|      30.00000          90.00 
  PRISMATIC REFLECTOR                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 610 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-0918397         |(   6  ) 35-1523985 
                                          |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION     |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 808-75996                3.000  EACH |      20.00000          60.00|      10.00000          30.00|      30.00000          90.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0060 808-75998                3.000  EACH |     105.00000         315.00|     125.00000         375.00|     300.00000         900.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       505,200.00|           $       512,881.84|           $       556,531.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       505,200.00|           $       512,881.84|           $       556,531.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(   8   ) 36-0872360         |(   9  ) 35-1035114 
                                          |AMERICAN CONTRACTING & SERVI |CARLSON, ALBIN & COMPANY     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14000.00000       14000.00|    5000.00000        5000.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1400.00000        8400.00|    1500.00000        9000.00|    1490.00000        8940.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   28000.00000       28000.00|   45000.00000       45000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-90788                       LUMP |    4000.00000        4000.00|    1500.00000        1500.00|    1200.00000        1200.00 
  DEBRIS, REMOVE                          |                             |                             | 
0007 202-02240              148.000  SYS  |      20.00000        2960.00|      25.00000        3700.00|      13.00000        1924.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              456.000  LFT  |       3.50000        1596.00|       4.50000        2052.00|       4.20000        1915.20 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   90000.00000       90000.00|   30000.00000       30000.00|   90000.00000       90000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000               50.000  CYS  |      25.00000        1250.00|      30.00000        1500.00|      20.00000        1000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 211-06467               32.000  CYS  |      50.00000        1600.00|      45.00000        1440.00|      40.00000        1280.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0012 213-08058                5.000  CYS  |     200.00000        1000.00|     600.00000        3000.00|     155.00000         775.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0013 213-08068                2.000  EACH |      50.00000         100.00|     250.00000         500.00|     500.00000        1000.00 
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             | 
0014 302-07455               57.000  CYS  |      50.00000        2850.00|      50.00000        2850.00|      40.00000        2280.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08043              450.000  SYS  |       4.00000        1800.00|      11.00000        4950.00|       2.80000        1260.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 406-05521             1067.000  SYS  |       0.20000         213.40|       0.75000         800.25|       1.00000        1067.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01522                4.000  EACH |    1465.00000        5860.00|    1750.00000        7000.00|    1700.00000        6800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0018 601-94689                3.000  EACH |    2295.00000        6885.00|    2150.00000        6450.00|    2125.00000        6375.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0019 601-99105              556.250  LFT  |      13.00000        7231.25|      15.00000        8343.75|      14.20000        7898.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 610 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(   8   ) 36-0872360         |(   9  ) 35-1035114 
                                          |AMERICAN CONTRACTING & SERVI |CARLSON, ALBIN & COMPANY     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-99132                1.000  EACH |     125.00000         125.00|      65.00000          65.00|      60.00000          60.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0021 605-05523              472.000  LFT  |      14.00000        6608.00|      10.50000        4956.00|       9.00000        4248.00 
  CURB, HMA                               |                             |                             | 
0022 607-90826                4.000  EACH |    1200.00000        4800.00|     600.00000        2400.00|     250.00000        1000.00 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0023 609-06259              340.000  SYS  |      80.00000       27200.00|     125.00000       42500.00|      90.00000       30600.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0024 610-07487               88.000  TON  |     150.00000       13200.00|     105.00000        9240.00|      90.00000        7920.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0025 616-02320              187.000  SYS  |       4.00000         748.00|       3.00000         561.00|       4.00000         748.00 
  GEOTEXTILES                             |                             |                             | 
0026 616-06405               71.000  TON  |      35.00000        2485.00|     150.00000       10650.00|      25.00000        1775.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 616-51367                5.000  SYS  |     300.00000        1500.00|     300.00000        1500.00|     100.00000         500.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0028 619-04414                4.000  EACH |     500.00000        2000.00|     600.00000        2400.00|     150.00000         600.00 
  DRAIN EXTENSION                         |                             |                             | 
0029 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0030 619-95457                       LUMP |   12000.00000       12000.00|   16000.00000       16000.00|   14000.00000       14000.00 
  CLEAN AND PAINT STRUCTURAL STEEL        |                             |                             | 
0031 619-98427                2.000  EACH |     500.00000        1000.00|      50.00000         100.00|    1500.00000        3000.00 
  CLEAN DRAINS                            |                             |                             | 
0032 702-51110              480.000  LBS  |       7.50000        3600.00|       4.00000        1920.00|      10.00000        4800.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0033 702-51863               96.000  EACH |      10.00000         960.00|      12.50000        1200.00|      10.00000         960.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0034 702-92857               18.000  CYS  |    1000.00000       18000.00|    1000.00000       18000.00|    1000.00000       18000.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0035 703-51030             1152.000  LBS  |       1.20000        1382.40|       1.00000        1152.00|       1.00000        1152.00 
  REINFORCING STEEL                       |                             |                             | 
0036 703-51032            26873.000  LBS  |       1.20000       32247.60|       1.00000       26873.00|       0.98000       26335.54 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0037 704-51002               57.000  CYS  |    1000.00000       57000.00|     600.00000       34200.00|     570.00000       32490.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0038 706-05732                4.000  EACH |    1350.00000        5400.00|    1500.00000        6000.00|    2825.00000       11300.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(   8   ) 36-0872360         |(   9  ) 35-1035114 
                                          |AMERICAN CONTRACTING & SERVI |CARLSON, ALBIN & COMPANY     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 706-51020               13.000  CYS  |     450.00000        5850.00|     600.00000        7800.00|     725.00000        9425.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0040 709-51821                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  SURFACE SEAL                            |                             |                             | 
0041 711-51038                       LUMP |   40000.00000       40000.00|   25000.00000       25000.00|   60000.00000       60000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 711-93035                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   40000.00000       40000.00 
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             | 
0043 722-51401             1068.000  SFT  |      20.00000       21360.00|      35.00000       37380.00|      20.00000       21360.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0044 722-51842             1343.000  SYS  |      40.00000       53720.00|      55.00000       73865.00|      45.00000       60435.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0045 722-51846               14.000  CYS  |     330.00000        4620.00|     330.00000        4620.00|     330.00000        4620.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0046 722-51852             1602.000  SFT  |       5.00000        8010.00|      30.00000       48060.00|      10.00000       16020.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0047 722-60824             1187.000  SYS  |       4.00000        4748.00|       8.00000        9496.00|       3.00000        3561.00 
  SURFACE MILLING                         |                             |                             | 
0048 724-03276              219.000  LFT  |      65.00000       14235.00|     100.00000       21900.00|      72.00000       15768.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0049 801-04308                5.000  EACH |     180.00000         900.00|     225.00000        1125.00|     140.00000         700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06625               14.000  EACH |      60.00000         840.00|      79.00000        1106.00|      70.00000         980.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640                8.000  EACH |      80.00000         640.00|      92.00000         736.00|     100.00000         800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |   13500.00000       13500.00|    1350.00000        1350.00|   15600.00000       15600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118               48.000  LFT  |       7.50000         360.00|      18.00000         864.00|       9.90000         475.20 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119               48.000  LFT  |       8.00000         384.00|      19.00000         912.00|       9.90000         475.20 
  BARRICADE, III-B                        |                             |                             | 
0055 802-91122                2.000  EACH |      60.00000         120.00|     150.00000         300.00|     500.00000        1000.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0056 808-06713              914.000  LFT  |       0.50000         457.00|       0.29000         265.06|       0.30000         274.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0057 808-06714              914.000  LFT  |       0.50000         457.00|       0.29000         265.06|       0.30000         274.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0058 808-75994                3.000  EACH |      48.00000         144.00|      18.00000          54.00|       1.00000           3.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   530,721.96                                                   ROUTE : SR 49 
     CALL ORDER   : 610                     CONTRACT ID : B -27826-A                   COUNTIES : PORTER  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(   8   ) 36-0872360         |(   9  ) 35-1035114 
                                          |AMERICAN CONTRACTING & SERVI |CARLSON, ALBIN & COMPANY     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 808-75996                3.000  EACH |      35.00000         105.00|      20.00000          60.00|      32.00000          96.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0060 808-75998                3.000  EACH |     175.00000         525.00|     105.00000         315.00|     300.00000         900.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       566,978.65|           $       571,278.12|           $       609,972.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       566,978.65|           $       571,278.12|           $       609,972.29 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :  
 
          SET-ASIDE : 
 
     VENDOR RANKING :  
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       947,333.81  100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       972,672.35  102.6747% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       991,261.31  104.6370% 
   4   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     1,011,087.89  106.7298% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     1,021,075.00  107.7841% 
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,043,294.99  110.1296% 
   7   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,073,948.64  113.3654% 
   8   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,320,901.25  139.4336% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2  ) 35-1364963          |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    8500.00000        8500.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1250.00000       11250.00|    1100.00000        9900.00|    1350.00000       12150.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   45000.00000       45000.00|   47500.00000       47500.00|   49000.00000       49000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02189                2.000  EACH |     150.00000         300.00|     200.00000         400.00|     210.00000         420.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                             |                             | 
  AND RESET                               |                             |                             | 
0007 202-02240              119.000  SYS  |      10.00000        1190.00|      17.50000        2082.50|      19.00000        2261.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             1717.000  LFT  |       2.00000        3434.00|       2.25000        3863.25|       2.00000        3434.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02277             2015.000  LFT  |       4.00000        8060.00|       2.75000        5541.25|       3.50000        7052.50 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0010 202-51328                       LUMP |  110000.00000      110000.00|  155000.00000      155000.00|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1364963         |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 202-91385                5.000  EACH |     400.00000        2000.00|     200.00000        1000.00|     250.00000        1250.00 
  INLET, REMOVE                           |                             |                             | 
0012 202-91840              185.000  LFT  |       6.00000        1110.00|       6.25000        1156.25|       3.50000         647.50 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0013 203-02000              615.000  CYS  |      14.00000        8610.00|      15.00000        9225.00|      11.75000        7226.25 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06937             2012.000  LFT  |       1.40000        2816.80|       2.25000        4527.00|       1.35000        2716.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51230               86.000  CYS  |      25.00000        2150.00|      35.00000        3010.00|      27.00000        2322.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 208-51500                       LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  RESHAPE SPILL SLOPES                    |                             |                             | 
0017 211-06467               31.000  CYS  |      70.00000        2170.00|      35.00000        1085.00|      50.00000        1550.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 213-52830                5.000  CYS  |     120.00000         600.00|     100.00000         500.00|     125.00000         625.00 
  FLOWABLE MORTAR                         |                             |                             | 
0019 301-07448              388.000  TON  |      26.00000       10088.00|      20.00000        7760.00|      17.00000        6596.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 302-07455               26.000  CYS  |      60.00000        1560.00|      35.00000         910.00|      55.00000        1430.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 306-08033             4240.000  SYS  |       1.60000        6784.00|       2.00000        8480.00|       2.10000        8904.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0022 306-08043              400.000  SYS  |       1.80000         720.00|       2.00000         800.00|       3.75000        1500.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07432               96.000  TON  |      44.00000        4224.00|      53.00000        5088.00|      43.00000        4128.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07433              266.000  TON  |      44.00000       11704.00|      53.00000       14098.00|      43.00000       11438.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07435              287.000  TON  |      39.00000       11193.00|      48.00000       13776.00|      38.00000       10906.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 405-05518             1160.000  SYS  |       0.35000         406.00|       0.05000          58.00|       0.35000         406.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0027 406-05520                1.300  TON  |     100.00000         130.00|     150.00000         195.00|     100.00000         130.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01522                4.000  EACH |    1400.00000        5600.00|    1550.00000        6200.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0029 601-02103              100.000  LFT  |      16.00000        1600.00|      17.50000        1750.00|      16.90000        1690.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1364963         |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 601-07023                4.000  EACH |    3500.00000       14000.00|    4250.00000       17000.00|    4125.00000       16500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0031 601-07024                4.000  EACH |    3900.00000       15600.00|    4700.00000       18800.00|    4625.00000       18500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0032 601-94689                4.000  EACH |    2300.00000        9200.00|    2200.00000        8800.00|    2015.00000        8060.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105             1475.000  LFT  |      12.00000       17700.00|      13.00000       19175.00|      13.25000       19543.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 602-06639              780.000  LFT  |      16.00000       12480.00|      18.00000       14040.00|      23.00000       17940.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0035 602-06646              360.000  LFT  |      15.00000        5400.00|      16.00000        5760.00|      21.00000        7560.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0036 602-06729               16.000  EACH |       8.00000         128.00|       8.00000         128.00|       7.00000         112.00 
  BARRIER DELINEATOR                      |                             |                             | 
0037 603-06045              185.000  LFT  |      21.20000        3922.00|      22.50000        4162.50|      11.00000        2035.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0038 609-06259              160.000  SYS  |      60.00000        9600.00|      67.50000       10800.00|      55.00000        8800.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0039 616-02320              326.000  SYS  |       4.00000        1304.00|       3.00000         978.00|       2.50000         815.00 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405              188.000  TON  |      25.00000        4700.00|      25.00000        4700.00|      32.00000        6016.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-06455              432.000  SYS  |      45.00000       19440.00|      35.00000       15120.00|      50.00000       21600.00 
  SLOPEWALL                               |                             |                             | 
0042 621-01004                2.000  EACH |     675.00000        1350.00|     625.00000        1250.00|     675.00000        1350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-02363             1626.000  SYS  |       0.45000         731.70|       0.75000        1219.50|       0.45000         731.70 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0044 621-02770             1161.000  SYS  |       1.35000        1567.35|       2.00000        2322.00|       1.35000        1567.35 
  EROSION CONTROL BLANKET                 |                             |                             | 
0045 621-06559             1626.000  SYS  |       0.55000         894.30|       0.85000        1382.10|       0.55000         894.30 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06574              289.000  SYS  |       3.10000         895.90|      12.00000        3468.00|       3.10000         895.90 
  SODDING                                 |                             |                             | 
0047 701-96089              515.000  LFT  |      40.00000       20600.00|      45.00000       23175.00|      52.00000       26780.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1364963         |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0048 702-51005               75.000  CYS  |     700.00000       52500.00|     450.00000       33750.00|     880.00000       66000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0049 703-51030            11567.000  LBS  |       0.90000       10410.30|       0.80000        9253.60|       0.80000        9253.60 
  REINFORCING STEEL                       |                             |                             | 
0050 703-51032            92922.000  LBS  |       1.00000       92922.00|       0.85000       78983.70|       0.90000       83629.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0051 704-51002              312.000  CYS  |     500.00000      156000.00|     435.00000      135720.00|     465.00000      145080.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0052 706-06349              516.000  LFT  |      58.00000       29928.00|      92.00000       47472.00|      75.00000       38700.00 
  RAILING, TX                             |                             |                             | 
0053 706-06372                4.000  EACH |    1500.00000        6000.00|    1850.00000        7400.00|    1850.00000        7400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0054 707-05983             1276.000  LFT  |     125.00000      159500.00|      90.00000      114840.00|     120.00000      153120.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0055 709-51821                       LUMP |    7000.00000        7000.00|    8000.00000        8000.00|    7600.00000        7600.00 
  SURFACE SEAL                            |                             |                             | 
0056 715-05407              120.000  LFT  |       8.00000         960.00|       5.00000         600.00|       7.00000         840.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0057 728-98377                       LUMP |    8000.00000        8000.00|    9250.00000        9250.00|   11970.00000       11970.00 
  MASONRY COATING                         |                             |                             | 
0058 801-04308                5.000  EACH |     350.00000        1750.00|     250.00000        1250.00|     350.00000        1750.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0059 801-06625               56.000  EACH |      75.00000        4200.00|     135.00000        7560.00|      72.00000        4032.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0060 801-06640               34.000  EACH |      90.00000        3060.00|     125.00000        4250.00|      88.00000        2992.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06710               40.000  DAY  |      20.00000         800.00|      15.00000         600.00|      23.00000         920.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0062 801-07118               80.000  LFT  |      12.00000         960.00|      13.50000        1080.00|      12.00000         960.00 
  BARRICADE, III-A                        |                             |                             | 
0063 802-05701              128.800  LFT  |      12.75000        1642.20|      16.00000        2060.80|      12.75000        1642.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0064 802-07060               19.000  EACH |      50.00000         950.00|      85.00000        1615.00|      50.00000         950.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0065 808-06712              500.000  LFT  |       0.25000         125.00|       0.20000         100.00|       0.25000         125.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0066 808-06713             3087.000  LFT  |       0.18000         555.66|       0.20000         617.40|       0.18000         555.66 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1364963         |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0067 808-06714             5000.000  LFT  |       0.15000         750.00|       0.20000        1000.00|       0.15000         750.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0068 808-75035               33.000  LFT  |       3.20000         105.60|       2.50000          82.50|       3.20000         105.60 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                             |                             | 
0069 801-06775                       LUMP |    5500.00000        5500.00|   39500.00000       39500.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       947,333.81|           $       972,672.35|           $       991,261.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       947,333.81|           $       972,672.35|           $       991,261.31 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7379.60000        7379.60|    6500.00000        6500.00|    7558.70000        7558.70 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1142.59000       10283.31|    1845.00000       16605.00|    2653.41000       23880.69 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   47514.39000       47514.39|   50000.00000       50000.00|   52065.00000       52065.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02189                2.000  EACH |     153.74000         307.48|     110.00000         220.00|     104.98000         209.96 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                             |                             | 
  AND RESET                               |                             |                             | 
0007 202-02240              119.000  SYS  |      12.30000        1463.70|      21.00000        2499.00|      33.15000        3944.85 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             1717.000  LFT  |       1.54000        2644.18|       1.60000        2747.20|       1.58000        2712.86 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02277             2015.000  LFT  |       1.67000        3365.05|       8.50000       17127.50|       3.56000        7173.40 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0010 202-51328                       LUMP |  277483.66000      277483.66|  118886.50000      118886.50|  131787.89000      131787.89 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-91385                5.000  EACH |     178.92000         894.60|     250.00000        1250.00|     587.36000        2936.80 
  INLET, REMOVE                           |                             |                             | 
0012 202-91840              185.000  LFT  |       2.31000         427.35|       2.50000         462.50|       2.36000         436.60 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0013 203-02000              615.000  CYS  |      12.63000        7767.45|      15.50000        9532.50|      18.33000       11272.95 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06937             2012.000  LFT  |       2.10000        4225.20|       1.40000        2816.80|       1.42000        2857.04 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51230               86.000  CYS  |      12.65000        1087.90|      15.50000        1333.00|      25.23000        2169.78 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 208-51500                       LUMP |    2227.94000        2227.94|    3700.00000        3700.00|    5439.53000        5439.53 
  RESHAPE SPILL SLOPES                    |                             |                             | 
0017 211-06467               31.000  CYS  |      46.01000        1426.31|      42.00000        1302.00|      83.75000        2596.25 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 213-52830                5.000  CYS  |     305.86000        1529.30|     105.00000         525.00|     159.35000         796.75 
  FLOWABLE MORTAR                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 301-07448              388.000  TON  |      17.85000        6925.80|      22.60000        8768.80|      19.33000        7500.04 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 302-07455               26.000  CYS  |      41.12000        1069.12|      60.00000        1560.00|      70.95000        1844.70 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 306-08033             4240.000  SYS  |       0.10000         424.00|       2.50000       10600.00|       0.90000        3816.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0022 306-08043              400.000  SYS  |       0.01000           4.00|       2.50000        1000.00|       4.73000        1892.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07432               96.000  TON  |      44.07000        4230.72|      46.00000        4416.00|      61.50000        5904.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07433              266.000  TON  |      44.07000       11722.62|      46.00000       12236.00|      61.50000       16359.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07435              287.000  TON  |      38.95000       11178.65|      41.00000       11767.00|      62.25000       17865.75 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 405-05518             1160.000  SYS  |       0.36000         417.60|       0.40000         464.00|       0.60000         696.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0027 406-05520                1.300  TON  |     102.49000         133.24|     108.00000         140.40|     249.00000         323.70 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01522                4.000  EACH |    1639.91000        6559.64|    1723.00000        6892.00|    1679.71000        6718.84 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0029 601-02103              100.000  LFT  |      17.32000        1732.00|      18.20000        1820.00|      17.74000        1774.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0030 601-07023                4.000  EACH |    4227.90000       16911.60|    4500.00000       18000.00|    4330.51000       17322.04 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0031 601-07024                4.000  EACH |    4740.37000       18961.48|    5000.00000       20000.00|    4855.42000       19421.68 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0032 601-94689                4.000  EACH |    2065.26000        8261.04|    2200.00000        8800.00|    2115.39000        8461.56 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105             1475.000  LFT  |      13.58000       20030.50|      14.00000       20650.00|      13.91000       20517.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 602-06639              780.000  LFT  |      17.51000       13657.80|      14.00000       10920.00|      14.74000       11497.20 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0035 602-06646              360.000  LFT  |      16.00000        5760.00|      14.00000        5040.00|      12.00000        4320.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0036 602-06729               16.000  EACH |       7.17000         114.72|      16.00000         256.00|      18.96000         303.36 
  BARRIER DELINEATOR                      |                             |                             | 
0037 603-06045              185.000  LFT  |      11.27000        2084.95|      12.00000        2220.00|      11.55000        2136.75 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 609-06259              160.000  SYS  |      48.08000        7692.80|      65.00000       10400.00|      65.25000       10440.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0039 616-02320              326.000  SYS  |       2.01000         655.26|       1.70000         554.20|       2.79000         909.54 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405              188.000  TON  |      17.39000        3269.32|      29.00000        5452.00|      27.25000        5123.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-06455              432.000  SYS  |      35.35000       15271.20|      91.00000       39312.00|      58.02000       25064.64 
  SLOPEWALL                               |                             |                             | 
0042 621-01004                2.000  EACH |     691.84000        1383.68|     215.00000         430.00|     708.63000        1417.26 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-02363             1626.000  SYS  |       0.46000         747.96|       0.55000         894.30|       0.47000         764.22 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0044 621-02770             1161.000  SYS  |       1.38000        1602.18|       1.50000        1741.50|       1.42000        1648.62 
  EROSION CONTROL BLANKET                 |                             |                             | 
0045 621-06559             1626.000  SYS  |       0.56000         910.56|       0.80000        1300.80|       0.58000         943.08 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06574              289.000  SYS  |       3.18000         919.02|       6.85000        1979.65|       3.25000         939.25 
  SODDING                                 |                             |                             | 
0047 701-96089              515.000  LFT  |      32.82000       16902.30|      40.00000       20600.00|      45.52000       23442.80 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
0048 702-51005               75.000  CYS  |     419.33000       31449.75|     970.00000       72750.00|     826.24000       61968.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0049 703-51030            11567.000  LBS  |       0.72000        8328.24|       0.70000        8096.90|       0.72000        8328.24 
  REINFORCING STEEL                       |                             |                             | 
0050 703-51032            92922.000  LBS  |       0.76000       70620.72|       0.80000       74337.60|       0.78000       72479.16 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0051 704-51002              312.000  CYS  |     421.39000      131473.68|     495.00000      154440.00|     566.50000      176748.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0052 706-06349              516.000  LFT  |      89.17000       46011.72|      90.00000       46440.00|      91.34000       47131.44 
  RAILING, TX                             |                             |                             | 
0053 706-06372                4.000  EACH |    1855.15000        7420.60|    1864.00000        7456.00|    1900.17000        7600.68 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0054 707-05983             1276.000  LFT  |      93.64000      119484.64|     110.00000      140360.00|     105.69000      134860.44 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0055 709-51821                       LUMP |    7948.44000        7948.44|    7800.00000        7800.00|    8141.56000        8141.56 
  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 715-05407              120.000  LFT  |       5.28000         633.60|       3.50000         420.00|      20.30000        2436.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0057 728-98377                       LUMP |    9216.30000        9216.30|    9000.00000        9000.00|    9439.98000        9439.98 
  MASONRY COATING                         |                             |                             | 
0058 801-04308                5.000  EACH |     291.08000        1455.40|     305.00000        1525.00|     236.21000        1181.05 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0059 801-06625               56.000  EACH |      49.20000        2755.20|      52.00000        2912.00|     131.23000        7348.88 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0060 801-06640               34.000  EACH |      91.22000        3101.48|     100.00000        3400.00|     102.88000        3497.92 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06710               40.000  DAY  |      41.00000        1640.00|      45.00000        1800.00|      14.17000         566.80 
  FLASHING ARROW SIGN                     |                             |                             | 
0062 801-07118               80.000  LFT  |       9.89000         791.20|      12.00000         960.00|      12.59000        1007.20 
  BARRICADE, III-A                        |                             |                             | 
0063 802-05701              128.800  LFT  |      13.07000        1683.42|      14.00000        1803.20|      13.39000        1724.63 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0064 802-07060               19.000  EACH |      51.25000         973.75|      54.00000        1026.00|      52.50000         997.50 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0065 808-06712              500.000  LFT  |       0.15000          75.00|       0.20000         100.00|       0.22000         110.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0066 808-06713             3087.000  LFT  |       0.15000         463.05|       0.20000         617.40|       0.18000         555.66 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0067 808-06714             5000.000  LFT  |       0.15000         750.00|       0.20000        1000.00|       0.16000         800.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0068 808-75035               33.000  LFT  |       3.07000         101.31|       3.25000         107.25|       2.36000          77.88 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                             |                             | 
0069 801-06775                       LUMP |   15147.21000       15147.21|   21000.00000       21000.00|   19086.64000       19086.64 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $     1,011,087.89|           $     1,021,075.00|           $     1,043,294.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,011,087.89|           $     1,021,075.00|           $     1,043,294.99 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1609544          |(   8   ) 35-1035114         |(      ) 
                                          |SCHUTT-LOOKABILL CO          |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7400.00000        7400.00|   75000.00000       75000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2000.00000       18000.00|    1300.00000       11700.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   53600.00000       53600.00|   50000.00000       50000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02189                2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                             |                             | 
  AND RESET                               |                             |                             | 
0007 202-02240              119.000  SYS  |      12.00000        1428.00|      19.36000        2303.84| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             1717.000  LFT  |       1.70000        2918.90|       1.50000        2575.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02277             2015.000  LFT  |       2.20000        4433.00|       4.53000        9127.95| 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0010 202-51328                       LUMP |  240045.00000      240045.00|  175000.00000      175000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-91385                5.000  EACH |     100.00000         500.00|     425.00000        2125.00| 
  INLET, REMOVE                           |                             |                             | 
0012 202-91840              185.000  LFT  |       2.55000         471.75|       2.25000         416.25| 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0013 203-02000              615.000  CYS  |      15.00000        9225.00|      18.15000       11162.25| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06937             2012.000  LFT  |       1.52000        3058.24|       1.35000        2716.20| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51230               86.000  CYS  |      20.00000        1720.00|      14.30000        1229.80| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 208-51500                       LUMP |    6554.00000        6554.00|  125000.00000      125000.00| 
  RESHAPE SPILL SLOPES                    |                             |                             | 
0017 211-06467               31.000  CYS  |      50.00000        1550.00|      36.00000        1116.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 213-52830                5.000  CYS  |     100.00000         500.00|      83.50000         417.50| 
  FLOWABLE MORTAR                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1609544          |(   8   ) 35-1035114         |(      ) 
                                          |SCHUTT-LOOKABILL CO          |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 301-07448              388.000  TON  |      20.00000        7760.00|      18.00000        6984.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 302-07455               26.000  CYS  |      50.00000        1300.00|      36.00000         936.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 306-08033             4240.000  SYS  |       1.30000        5512.00|       0.90000        3816.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0022 306-08043              400.000  SYS  |       1.30000         520.00|       3.75000        1500.00| 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07432               96.000  TON  |      48.59000        4664.64|      43.00000        4128.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07433              266.000  TON  |      48.59000       12924.94|      43.00000       11438.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07435              287.000  TON  |      42.94000       12323.78|      38.00000       10906.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 405-05518             1160.000  SYS  |       0.40000         464.00|       0.35000         406.00| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0027 406-05520                1.300  TON  |     113.00000         146.90|     100.00000         130.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01522                4.000  EACH |    1800.00000        7200.00|    1600.00000        6400.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0029 601-02103              100.000  LFT  |      19.00000        1900.00|      16.90000        1690.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0030 601-07023                4.000  EACH |    4660.00000       18640.00|    4125.00000       16500.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0031 601-07024                4.000  EACH |    5220.00000       20880.00|    4625.00000       18500.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0032 601-94689                4.000  EACH |    2300.00000        9200.00|    2015.00000        8060.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105             1475.000  LFT  |      15.00000       22125.00|      13.25000       19543.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 602-06639              780.000  LFT  |      19.00000       14820.00|      13.67000       10662.60| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0035 602-06646              360.000  LFT  |      17.00000        6120.00|      12.35000        4446.00| 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0036 602-06729               16.000  EACH |      10.00000         160.00|       7.00000         112.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0037 603-06045              185.000  LFT  |      12.00000        2220.00|      11.00000        2035.00| 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1609544          |(   8   ) 35-1035114         |(      ) 
                                          |SCHUTT-LOOKABILL CO          |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 609-06259              160.000  SYS  |      70.00000       11200.00|      51.25000        8200.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0039 616-02320              326.000  SYS  |       2.00000         652.00|       1.75000         570.50| 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405              188.000  TON  |      26.00000        4888.00|      30.00000        5640.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-06455              432.000  SYS  |      60.00000       25920.00|      35.00000       15120.00| 
  SLOPEWALL                               |                             |                             | 
0042 621-01004                2.000  EACH |     760.00000        1520.00|     675.00000        1350.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-02363             1626.000  SYS  |       0.50000         813.00|       0.45000         731.70| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0044 621-02770             1161.000  SYS  |       1.53000        1776.33|       1.35000        1567.35| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0045 621-06559             1626.000  SYS  |       0.62000        1008.12|       0.55000         894.30| 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06574              289.000  SYS  |       3.50000        1011.50|       3.10000         895.90| 
  SODDING                                 |                             |                             | 
0047 701-96089              515.000  LFT  |      52.00000       26780.00|      43.00000       22145.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
0048 702-51005               75.000  CYS  |     616.22000       46216.50|     525.00000       39375.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0049 703-51030            11567.000  LBS  |       0.70000        8096.90|       0.80000        9253.60| 
  REINFORCING STEEL                       |                             |                             | 
0050 703-51032            92922.000  LBS  |       0.79000       73408.38|       0.90000       83629.80| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0051 704-51002              312.000  CYS  |     430.27000      134244.24|     525.00000      163800.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0052 706-06349              516.000  LFT  |      84.00000       43344.00|     100.00000       51600.00| 
  RAILING, TX                             |                             |                             | 
0053 706-06372                4.000  EACH |    1600.00000        6400.00|    1825.00000        7300.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0054 707-05983             1276.000  LFT  |      92.15000      117583.40|     190.00000      242440.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0055 709-51821                       LUMP |    8800.00000        8800.00|    5620.00000        5620.00| 
  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,050,172.87                                                   ROUTE : I-74 
     CALL ORDER   : 620                     CONTRACT ID : B -27837-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT  
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1609544          |(   8   ) 35-1035114         |(      ) 
                                          |SCHUTT-LOOKABILL CO          |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 715-05407              120.000  LFT  |       6.00000         720.00|       8.75000        1050.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0057 728-98377                       LUMP |   10200.00000       10200.00|   11970.00000       11970.00| 
  MASONRY COATING                         |                             |                             | 
0058 801-04308                5.000  EACH |     396.00000        1980.00|     350.00000        1750.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0059 801-06625               56.000  EACH |      81.00000        4536.00|      72.00000        4032.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0060 801-06640               34.000  EACH |     100.00000        3400.00|      88.00000        2992.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06710               40.000  DAY  |      40.00000        1600.00|      15.00000         600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0062 801-07118               80.000  LFT  |      14.00000        1120.00|      12.00000         960.00| 
  BARRICADE, III-A                        |                             |                             | 
0063 802-05701              128.800  LFT  |      14.40000        1854.72|      12.75000        1642.20| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0064 802-07060               19.000  EACH |      57.00000        1083.00|      50.00000         950.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0065 808-06712              500.000  LFT  |       0.28000         140.00|       0.25000         125.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0066 808-06713             3087.000  LFT  |       0.20000         617.40|       0.18000         555.66| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0067 808-06714             5000.000  LFT  |       0.17000         850.00|       0.15000         750.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0068 808-75035               33.000  LFT  |       4.00000         132.00|       3.20000         105.60| 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                             |                             | 
0069 801-06775                       LUMP |   31566.00000       31566.00|   35000.00000       35000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $     1,073,948.64|           $     1,320,901.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,073,948.64|           $     1,320,901.25|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/07/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING :  
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       668,120.55  100.0000% 
   2   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $       726,294.38  108.7071% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                                   $       735,808.00  110.1310% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       742,396.92  111.1172% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       781,508.65  116.9712% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $       810,154.39  121.2587% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2  ) 05-0558668          |(   3  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.00000        4500.00|    5031.11000        5031.11|    4800.00000        4800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1000.00000       12000.00|    1215.19000       14582.28|    1800.00000       21600.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   34250.00000       34250.00|   36314.72000       36314.72|   36500.00000       36500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240             1370.000  SYS  |       9.80000       13426.00|      12.60000       17262.00|      28.00000       38360.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241              246.000  LFT  |       3.75000         922.50|       3.91000         961.86|       6.85000        1685.10 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02273               47.000  SYS  |      15.00000         705.00|      14.44000         678.68|      41.00000        1927.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0009 202-02274              362.000  LFT  |       3.50000        1267.00|       2.17000         785.54|       8.30000        3004.60 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0010 202-51133              341.000  LFT  |       3.50000        1193.50|       9.70000        3307.70|       8.45000        2881.45 
  RAILING, REMOVE                         |                             |                             | 
0011 202-51328                       LUMP |   81000.00000       81000.00|  126349.31000      126349.31|   97566.91000       97566.91 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 05-0558668         |(   3  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 202-52710              125.000  SYS  |       8.00000        1000.00|       5.15000         643.75|      11.60000        1450.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 211-07454               14.000  CYS  |      45.00000         630.00|      32.50000         455.00|      31.50000         441.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 302-07455              231.000  CYS  |      35.00000        8085.00|      40.89000        9445.59|      52.30000       12081.30 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 502-06329              823.000  SYS  |      58.00000       47734.00|      44.38000       36524.74|      64.30000       52918.90 
  PCCP, 12 IN.                            |                             |                             | 
0016 503-05240              412.000  LFT  |       8.75000        3605.00|      11.21000        4618.52|      12.50000        5150.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0017 503-05310              143.000  LFT  |     100.00000       14300.00|      98.44000       14076.92|     158.00000       22594.00 
  TERMINAL JOINT                          |                             |                             | 
0018 601-01522                4.000  EACH |    1750.00000        7000.00|    1788.84000        7155.36|    1930.00000        7720.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0019 601-01626                1.000  EACH |    2000.00000        2000.00|    2096.30000        2096.30|    1570.00000        1570.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0020 601-07023                1.000  EACH |    3500.00000        3500.00|    5198.81000        5198.81|    8250.00000        8250.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0021 601-94689                1.000  EACH |    2975.00000        2975.00|    3046.62000        3046.62|    2400.00000        2400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 601-99105              106.000  LFT  |      22.50000        2385.00|      22.92000        2429.52|      18.75000        1987.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0023 602-06639              130.000  LFT  |      20.00000        2600.00|      22.14000        2878.20|      26.00000        3380.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0024 602-06646              750.000  LFT  |      18.00000       13500.00|      24.10000       18075.00|      17.00000       12750.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0025 602-06729                9.000  EACH |       8.00000          72.00|       7.83000          70.47|      16.00000         144.00 
  BARRIER DELINEATOR                      |                             |                             | 
0026 604-07903               19.000  SYS  |      45.00000         855.00|      73.07000        1388.33|      94.00000        1786.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0027 604-07904               21.000  SYS  |      45.00000         945.00|      74.74000        1569.54|     100.00000        2100.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0028 604-91531               85.000  SYS  |      29.50000        2507.50|      38.98000        3313.30|      34.50000        2932.50 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0029 605-06090              362.000  LFT  |       8.50000        3077.00|      11.63000        4210.06|       7.00000        2534.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0030 605-94465               34.000  SYS  |      75.00000        2550.00|      97.32000        3308.88|      74.00000        2516.00 
  CENTER CURB, CONCRETE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 05-0558668         |(   3  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 609-06259              569.000  SYS  |      66.50000       37838.50|      52.16000       29679.04|      59.00000       33571.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0032 619-05926                       LUMP |    1750.00000        1750.00|    1677.04000        1677.04|    1650.00000        1650.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0033 619-61505                       LUMP |   16000.00000       16000.00|   16490.86000       16490.86|   16275.00000       16275.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS           |                             |                             | 
0034 621-02363              278.000  SYS  |       0.50000         139.00|       1.90000         528.20|       1.90000         528.20 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0035 621-06567                0.500  MG   |       1.00000           0.50|      11.18000           5.59|      11.00000           5.50 
  WATER                                   |                             |                             | 
0036 621-06574              100.000  SYS  |      12.50000        1250.00|      18.76000        1876.00|      18.50000        1850.00 
  SODDING                                 |                             |                             | 
0037 702-51100              124.000  LBS  |       2.50000         310.00|       3.10000         384.40|       4.00000         496.00 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0038 702-51110              384.000  LBS  |       2.75000        1056.00|       2.25000         864.00|       2.80000        1075.20 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0039 702-93722               25.000  CYS  |     500.00000       12500.00|     200.83000        5020.75|     190.00000        4750.00 
  CONCRETE, C                             |                             |                             | 
0040 703-51030              500.000  LBS  |       0.50000         250.00|       0.95000         475.00|       0.77000         385.00 
  REINFORCING STEEL                       |                             |                             | 
0041 703-51032            60128.000  LBS  |       0.85000       51108.80|       0.93000       55919.04|       0.83000       49906.24 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0042 703-97703              328.000  EACH |      10.00000        3280.00|      11.42000        3745.76|      11.60000        3804.80 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0043 704-51002              188.000  CYS  |     500.00000       94000.00|     522.54000       98237.52|     488.00000       91744.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0044 706-06349              316.000  LFT  |      92.00000       29072.00|      97.27000       30737.32|      96.00000       30336.00 
  RAILING, TX                             |                             |                             | 
0045 706-06372                4.000  EACH |    1850.00000        7400.00|    2023.62000        8094.48|    2000.00000        8000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0046 709-51821                       LUMP |    5100.00000        5100.00|    5439.19000        5439.19|    5000.00000        5000.00 
  SURFACE SEAL                            |                             |                             | 
0047 710-51870               30.000  SFT  |      45.00000        1350.00|     111.80000        3354.00|      55.00000        1650.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0048 711-96800              384.000  EACH |       3.50000        1344.00|       3.47000        1332.48|       3.50000        1344.00 
  STUD SHEAR CONNECTOR                    |                             |                             | 
0049 720-44000                5.000  EACH |     200.00000        1000.00|     277.31000        1386.55|     285.00000        1425.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 05-0558668         |(   3  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0050 722-51842             1161.000  SYS  |      47.50000       55147.50|      41.78000       48506.58|      44.50000       51664.50 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0051 722-51846               13.000  CYS  |     330.00000        4290.00|     330.00000        4290.00|     330.00000        4290.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0052 722-51852             1395.000  SFT  |       7.50000       10462.50|       8.37000       11676.15|       6.00000        8370.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0053 722-60824             1033.000  SYS  |       5.00000        5165.00|       3.70000        3822.10|       5.00000        5165.00 
  SURFACE MILLING                         |                             |                             | 
0054 724-03276              168.000  LFT  |      85.00000       14280.00|      41.22000        6924.96|      59.00000        9912.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0055 727-90308               10.000  LFT  |      25.00000         250.00|      55.90000         559.00|      55.00000         550.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0056 727-90309                1.000  GAL  |     200.00000         200.00|     111.80000         111.80|     110.00000         110.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0057 727-93560                       LUMP |    1500.00000        1500.00|    1118.02000        1118.02|    2750.00000        2750.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0058 728-98377                       LUMP |    7600.00000        7600.00|    8251.02000        8251.02|    8150.00000        8150.00 
  MASONRY COATING                         |                             |                             | 
0059 801-06203             1420.000  LFT  |       0.45000         639.00|       0.26000         369.20|       0.25000         355.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0060 801-06207             3492.000  LFT  |       1.00000        3492.00|       0.95000        3317.40|       0.95000        3317.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0061 801-06577               46.000  LFT  |       6.00000         276.00|       5.70000         262.20|       5.65000         259.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 801-06625               10.000  EACH |     155.00000        1550.00|     156.52000        1565.20|     155.00000        1550.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0063 801-06640               38.000  EACH |     140.00000        5320.00|     109.57000        4163.66|     110.00000        4180.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-06645               10.000  EACH |      27.50000         275.00|      24.60000         246.00|      25.00000         250.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0065 801-06710              320.000  DAY  |      10.00000        3200.00|       7.83000        2505.60|       8.00000        2560.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0066 801-06775                       LUMP |   15500.00000       15500.00|   29429.57000       29429.57|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07119               88.000  LFT  |      15.00000        1320.00|      12.30000        1082.40|      12.00000        1056.00 
  BARRICADE, III-B                        |                             |                             | 
0068 807-03971              472.000  LFT  |       2.25000        1062.00|       9.39000        4432.08|       4.00000        1888.00 
  CONDUIT, PVC, 2.50 IN., SCHEDULE 40,    |                             |                             | 
  FOR ELECTRIC                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 05-0558668         |(   3  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0069 808-06711              381.000  LFT  |       0.50000         190.50|       0.30000         114.30|       0.30000         114.30 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0070 808-06713              206.000  LFT  |       0.50000         103.00|       0.32000          65.92|       0.30000          61.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0071 808-06716              181.000  LFT  |       2.00000         362.00|       1.40000         253.40|       1.40000         253.40 
  LINE, REMOVE                            |                             |                             | 
0072 808-95638              297.000  SFT  |       2.75000         816.75|       2.57000         763.29|       2.50000         742.50 
  CENTER CURB PAINTING                    |                             |                             | 
0073 808-95933              792.000  LFT  |       2.00000        1584.00|       1.25000         990.00|       1.25000         990.00 
  CURB PAINTING, YELLOW                   |                             |                             | 
0074 621-01004                2.000  EACH |     100.00000         200.00|     223.60000         447.20|     220.00000         440.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       668,120.55|           $       726,294.38|           $       735,808.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       668,120.55|           $       726,294.38|           $       735,808.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(   6  ) 35-1609544 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5400.00000        5400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1250.00000       15000.00|    1400.00000       16800.00|    2000.00000       24000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   35000.00000       35000.00|   39000.00000       39000.00|   40500.00000       40500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240             1370.000  SYS  |      15.00000       20550.00|      17.50000       23975.00|       8.00000       10960.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241              246.000  LFT  |       3.50000         861.00|       4.50000        1107.00|       3.95000         971.70 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02273               47.000  SYS  |      10.00000         470.00|      28.00000        1316.00|      15.00000         705.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0009 202-02274              362.000  LFT  |       4.00000        1448.00|       7.50000        2715.00|       8.00000        2896.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0010 202-51133              341.000  LFT  |       4.00000        1364.00|       5.00000        1705.00|       5.00000        1705.00 
  RAILING, REMOVE                         |                             |                             | 
0011 202-51328                       LUMP |  103000.00000      103000.00|   75000.00000       75000.00|  175685.00000      175685.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0012 202-52710              125.000  SYS  |      14.00000        1750.00|      22.00000        2750.00|      12.00000        1500.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 211-07454               14.000  CYS  |      40.00000         560.00|      40.00000         560.00|      60.00000         840.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 302-07455              231.000  CYS  |      55.00000       12705.00|      65.00000       15015.00|      32.00000        7392.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 502-06329              823.000  SYS  |      70.00000       57610.00|      53.00000       43619.00|      61.00000       50203.00 
  PCCP, 12 IN.                            |                             |                             | 
0016 503-05240              412.000  LFT  |      12.00000        4944.00|      18.00000        7416.00|       8.50000        3502.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0017 503-05310              143.000  LFT  |     125.00000       17875.00|     140.00000       20020.00|     125.00000       17875.00 
  TERMINAL JOINT                          |                             |                             | 
0018 601-01522                4.000  EACH |    1600.00000        6400.00|    1750.00000        7000.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0019 601-01626                1.000  EACH |    1875.00000        1875.00|    1425.00000        1425.00|    2120.00000        2120.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(   6  ) 35-1609544 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-07023                1.000  EACH |    4650.00000        4650.00|    7475.00000        7475.00|    5255.00000        5255.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0021 601-94689                1.000  EACH |    2725.00000        2725.00|    2175.00000        2175.00|    3079.00000        3079.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 601-99105              106.000  LFT  |      20.50000        2173.00|      17.00000        1802.00|      23.00000        2438.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0023 602-06639              130.000  LFT  |      15.00000        1950.00|      40.00000        5200.00|      22.00000        2860.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0024 602-06646              750.000  LFT  |      12.00000        9000.00|      32.00000       24000.00|      18.00000       13500.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0025 602-06729                9.000  EACH |       7.00000          63.00|       7.00000          63.00|       8.00000          72.00 
  BARRIER DELINEATOR                      |                             |                             | 
0026 604-07903               19.000  SYS  |      85.00000        1615.00|      90.00000        1710.00|      90.00000        1710.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0027 604-07904               21.000  SYS  |      87.00000        1827.00|      80.00000        1680.00|      90.00000        1890.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0028 604-91531               85.000  SYS  |      50.00000        4250.00|      40.00000        3400.00|      36.00000        3060.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0029 605-06090              362.000  LFT  |       8.00000        2896.00|      25.00000        9050.00|      14.00000        5068.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0030 605-94465               34.000  SYS  |      70.00000        2380.00|      80.00000        2720.00|      55.00000        1870.00 
  CENTER CURB, CONCRETE                   |                             |                             | 
0031 609-06259              569.000  SYS  |      80.00000       45520.00|      65.00000       36985.00|      61.00000       34709.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0032 619-05926                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1700.00000        1700.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0033 619-61505                       LUMP |   14750.00000       14750.00|   14750.00000       14750.00|   16700.00000       16700.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS           |                             |                             | 
0034 621-02363              278.000  SYS  |       1.70000         472.60|       1.70000         472.60|       2.37000         658.86 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0035 621-06567                0.500  MG   |      10.00000           5.00|      10.00000           5.00|       2.26000           1.13 
  WATER                                   |                             |                             | 
0036 621-06574              100.000  SYS  |      16.78000        1678.00|      16.78000        1678.00|      21.00000        2100.00 
  SODDING                                 |                             |                             | 
0037 702-51100              124.000  LBS  |       8.00000         992.00|       3.50000         434.00|       4.50000         558.00 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0038 702-51110              384.000  LBS  |       4.00000        1536.00|       3.00000        1152.00|       2.50000         960.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(   6  ) 35-1609544 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 702-93722               25.000  CYS  |     600.00000       15000.00|     950.00000       23750.00|     260.00000        6500.00 
  CONCRETE, C                             |                             |                             | 
0040 703-51030              500.000  LBS  |       1.00000         500.00|       1.15000         575.00|       0.80000         400.00 
  REINFORCING STEEL                       |                             |                             | 
0041 703-51032            60128.000  LBS  |       1.05000       63134.40|       1.00000       60128.00|       0.88000       52912.64 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0042 703-97703              328.000  EACH |      12.00000        3936.00|      12.00000        3936.00|       9.74000        3194.72 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0043 704-51002              188.000  CYS  |     515.00000       96820.00|     500.00000       94000.00|     627.86000      118037.68 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0044 706-06349              316.000  LFT  |      65.00000       20540.00|      65.00000       20540.00|      92.12000       29109.92 
  RAILING, TX                             |                             |                             | 
0045 706-06372                4.000  EACH |    1400.00000        5600.00|    2000.00000        8000.00|    2000.00000        8000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0046 709-51821                       LUMP |    4865.00000        4865.00|    3500.00000        3500.00|    5500.00000        5500.00 
  SURFACE SEAL                            |                             |                             | 
0047 710-51870               30.000  SFT  |      55.00000        1650.00|     100.00000        3000.00|      30.00000         900.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0048 711-96800              384.000  EACH |       5.00000        1920.00|       3.10000        1190.40|       3.00000        1152.00 
  STUD SHEAR CONNECTOR                    |                             |                             | 
0049 720-44000                5.000  EACH |     200.00000        1000.00|     375.00000        1875.00|     300.00000        1500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0050 722-51842             1161.000  SYS  |      60.00000       69660.00|      60.00000       69660.00|      41.29000       47937.69 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0051 722-51846               13.000  CYS  |     330.00000        4290.00|     330.00000        4290.00|     330.00000        4290.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0052 722-51852             1395.000  SFT  |       8.00000       11160.00|      13.50000       18832.50|       8.69000       12122.55 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0053 722-60824             1033.000  SYS  |       5.00000        5165.00|       4.75000        4906.75|       7.05000        7282.65 
  SURFACE MILLING                         |                             |                             | 
0054 724-03276              168.000  LFT  |      70.00000       11760.00|     110.00000       18480.00|      75.00000       12600.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0055 727-90308               10.000  LFT  |      20.00000         200.00|      50.00000         500.00|     150.00000        1500.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0056 727-90309                1.000  GAL  |     100.00000         100.00|     100.00000         100.00|     400.00000         400.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0057 727-93560                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|     400.00000         400.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0058 728-98377                       LUMP |    7380.00000        7380.00|    7500.00000        7500.00|    8340.00000        8340.00 
  MASONRY COATING                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   775,086.13                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -27838-A                   COUNTIES : MARION  
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(   6  ) 35-1609544 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 801-06203             1420.000  LFT  |       0.23000         326.60|       0.23000         326.60|       0.26000         369.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0060 801-06207             3492.000  LFT  |       0.85000        2968.20|       0.85000        2968.20|       0.96000        3352.32 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0061 801-06577               46.000  LFT  |       5.10000         234.60|       5.10000         234.60|       5.76000         264.96 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 801-06625               10.000  EACH |     140.00000        1400.00|     140.00000        1400.00|     158.00000        1580.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0063 801-06640               38.000  EACH |      98.00000        3724.00|      98.00000        3724.00|     111.00000        4218.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-06645               10.000  EACH |      22.00000         220.00|      22.00000         220.00|      25.00000         250.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0065 801-06710              320.000  DAY  |       7.00000        2240.00|      16.00000        5120.00|      10.00000        3200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0066 801-06775                       LUMP |   12000.00000       12000.00|   33000.00000       33000.00|   17059.00000       17059.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07119               88.000  LFT  |      11.00000         968.00|      11.00000         968.00|      12.00000        1056.00 
  BARRICADE, III-B                        |                             |                             | 
0068 807-03971              472.000  LFT  |       7.16000        3379.52|       9.00000        4248.00|       4.97000        2345.84 
  CONDUIT, PVC, 2.50 IN., SCHEDULE 40,    |                             |                             | 
  FOR ELECTRIC                            |                             |                             | 
0069 808-06711              381.000  LFT  |       0.27000         102.87|       0.27000         102.87|       0.31000         118.11 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0070 808-06713              206.000  LFT  |       0.29000          59.74|       0.29000          59.74|       0.33000          67.98 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0071 808-06716              181.000  LFT  |       1.25000         226.25|       1.25000         226.25|       1.40000         253.40 
  LINE, REMOVE                            |                             |                             | 
0072 808-95638              297.000  SFT  |       2.30000         683.10|       2.30000         683.10|       2.60000         772.20 
  CENTER CURB PAINTING                    |                             |                             | 
0073 808-95933              792.000  LFT  |       1.12000         887.04|       1.12000         887.04|       1.27000        1005.84 
  CURB PAINTING, YELLOW                   |                             |                             | 
0074 621-01004                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     258.00000         516.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       742,396.92|           $       781,508.65|           $       810,154.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       742,396.92|           $       781,508.65|           $       810,154.39 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   507,031.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 640                     CONTRACT ID : B -28024-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING :  
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1645115     THREE STAR PAINTING                                                        $       339,891.00  100.0000% 
   2   35-2019240     CENTRAL PAINTING, INC.                                                     $       344,501.00  101.3563% 
   3   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       366,001.00  107.6819% 
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       388,901.00  114.4193% 
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       419,201.00  123.3340% 
   6   35-1131315     FIVE STAR PAINTING, INC.                                                   $       441,033.00  129.7572% 
   7   36-3526376     ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY                                 $       811,001.00  238.6062% 
   8   34-1616320     BRIDGES R US PAINTING COMPANY INC                                          $       867,919.00  255.3522% 
   9   41-1224817     ABHE & SVOBODA, INC.                                                       $     2,086,581.00  613.8971% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1645115          |(   2  ) 35-2019240          |(   3  ) 35-1602596 
                                          |THREE STAR PAINTING          |CENTRAL PAINTING, INC.       |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   16995.00000       16995.00|   10000.00000       10000.00|   18000.00000       18000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |     655.50000         655.50|     500.00000         500.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |     681.50000         681.50|     500.00000         500.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |     750.50000         750.50|     500.00000         500.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |     540.25000         540.25|     500.00000         500.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-05926                       LUMP |     254.00000         254.00|     500.00000         500.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0008 619-60806                       LUMP |     655.50000         655.50|     500.00000         500.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 1                   |                             |                             | 
0009 619-60806                       LUMP |     681.50000         681.50|     500.00000         500.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 2                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   507,031.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 640                     CONTRACT ID : B -28024-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1645115          |(   2   ) 35-2019240         |(   3  ) 35-1602596 
                                          |THREE STAR PAINTING          |CENTRAL PAINTING, INC.       |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 619-60806                       LUMP |     750.50000         750.50|     500.00000         500.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 3                   |                             |                             | 
0011 619-60806                       LUMP |     540.25000         540.25|     500.00000         500.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 4                   |                             |                             | 
0012 619-60806                       LUMP |     254.00000         254.00|     500.00000         500.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 5                   |                             |                             | 
0013 619-95457                       LUMP |   37363.50000       37363.50|   50000.00000       50000.00|   59000.00000       59000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0014 619-95457                       LUMP |   98845.50000       98845.50|   70000.00000       70000.00|   74000.00000       74000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0015 619-95457                       LUMP |   42768.50000       42768.50|   40000.00000       40000.00|   45000.00000       45000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
0016 619-95457                       LUMP |   60794.25000       60794.25|   78000.00000       78000.00|   74000.00000       74000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 4                                   |                             |                             | 
0017 619-95457                       LUMP |   74478.00000       74478.00|   90000.00000       90000.00|   90500.00000       90500.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 5                                   |                             |                             | 
0018 709-51821                       LUMP |     655.50000         655.50|     300.00000         300.00|     100.00000         100.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0019 709-51821                       LUMP |     681.50000         681.50|     300.00000         300.00|     100.00000         100.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0020 709-51821                       LUMP |     750.50000         750.50|     300.00000         300.00|     100.00000         100.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0021 709-51821                       LUMP |     540.25000         540.25|     300.00000         300.00|     100.00000         100.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0022 709-51821                       LUMP |     254.00000         254.00|     300.00000         300.00|     100.00000         100.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
     SECTION TOTALS                       |           $       339,891.00|           $       344,501.00|           $       366,001.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       339,891.00|           $       344,501.00|           $       366,001.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   507,031.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 640                     CONTRACT ID : B -28024-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-1778430         |(   6  ) 35-1131315 
                                          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC.  |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING  
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   30000.00000       30000.00|   20000.00000       20000.00|   21000.00000       21000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |     300.00000         300.00|    2000.00000        2000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |     300.00000         300.00|    2000.00000        2000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |     300.00000         300.00|    2000.00000        2000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |     300.00000         300.00|    2000.00000        2000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-05926                       LUMP |     300.00000         300.00|    6000.00000        6000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0008 619-60806                       LUMP |     300.00000         300.00|    1000.00000        1000.00|    5705.00000        5705.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 1                   |                             |                             | 
0009 619-60806                       LUMP |     300.00000         300.00|    1000.00000        1000.00|    2100.00000        2100.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 2                   |                             |                             | 
0010 619-60806                       LUMP |     300.00000         300.00|    1000.00000        1000.00|    1900.00000        1900.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 3                   |                             |                             | 
0011 619-60806                       LUMP |     300.00000         300.00|    1000.00000        1000.00|    1600.00000        1600.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 4                   |                             |                             | 
0012 619-60806                       LUMP |     300.00000         300.00|    1000.00000        1000.00|    8965.00000        8965.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 5                   |                             |                             | 
0013 619-95457                       LUMP |   56480.00000       56480.00|   65200.00000       65200.00|   70951.00000       70951.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0014 619-95457                       LUMP |   80560.00000       80560.00|   80000.00000       80000.00|   94613.00000       94613.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0015 619-95457                       LUMP |   47120.00000       47120.00|   44000.00000       44000.00|   40506.00000       40506.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   507,031.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 640                     CONTRACT ID : B -28024-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-1778430         |(   6  ) 35-1131315 
                                          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC.  |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 619-95457                       LUMP |   85120.00000       85120.00|   74000.00000       74000.00|   73925.00000       73925.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 4                                   |                             |                             | 
0017 619-95457                       LUMP |   85120.00000       85120.00|  114000.00000      114000.00|  112967.00000      112967.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 5                                   |                             |                             | 
0018 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0019 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0020 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00|     150.00000         150.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0021 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00|     350.00000         350.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0022 709-51821                       LUMP |     300.00000         300.00|    1000.00000        1000.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
     SECTION TOTALS                       |           $       388,901.00|           $       419,201.00|           $       441,033.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       388,901.00|           $       419,201.00|           $       441,033.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   507,031.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 640                     CONTRACT ID : B -28024-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 36-3526376          |(   8   ) 34-1616320         |(   9  ) 41-1224817 
                                          |ERA VALDIVIA CONTRACTORS INC |BRIDGES R US PAINTING COMPAN |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   37000.00000       37000.00|   40000.00000       40000.00|  202405.00000      202405.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |    4000.00000        4000.00|    5000.00000        5000.00|   60550.00000       60550.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |    4000.00000        4000.00|    5000.00000        5000.00|  155315.00000      155315.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   69325.00000       69325.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |    4000.00000        4000.00|    5000.00000        5000.00|   96085.00000       96085.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-05926                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|  124740.00000      124740.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0008 619-60806                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   36325.00000       36325.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 1                   |                             |                             | 
0009 619-60806                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   93190.00000       93190.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 2                   |                             |                             | 
0010 619-60806                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   41595.00000       41595.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 3                   |                             |                             | 
0011 619-60806                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   57650.00000       57650.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 4                   |                             |                             | 
0012 619-60806                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   74845.00000       74845.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                             |                             | 
  PAINTING , STR. NO. 5                   |                             |                             | 
0013 619-95457                       LUMP |  130000.00000      130000.00|   89879.00000       89879.00|  121095.00000      121095.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0014 619-95457                       LUMP |  240000.00000      240000.00|  230560.00000      230560.00|  310635.00000      310635.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0015 619-95457                       LUMP |   80000.00000       80000.00|  102905.00000      102905.00|  138645.00000      138645.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 640 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   507,031.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 640                     CONTRACT ID : B -28024-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 36-3526376          |(   8   ) 34-1616320         |(   9  ) 41-1224817 
                                          |ERA VALDIVIA CONTRACTORS INC |BRIDGES R US PAINTING COMPAN |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 619-95457                       LUMP |  120000.00000      120000.00|  142634.00000      142634.00|  234350.00000      234350.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 4                                   |                             |                             | 
0017 619-95457                       LUMP |  157000.00000      157000.00|  171940.00000      171940.00|  249480.00000      249480.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 5                                   |                             |                             | 
0018 709-51821                       LUMP |    3000.00000        3000.00|    8000.00000        8000.00|    4800.00000        4800.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0019 709-51821                       LUMP |    6000.00000        6000.00|    8000.00000        8000.00|    6000.00000        6000.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0020 709-51821                       LUMP |    3000.00000        3000.00|    8000.00000        8000.00|    1800.00000        1800.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0021 709-51821                       LUMP |    3000.00000        3000.00|    8000.00000        8000.00|    3750.00000        3750.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0022 709-51821                       LUMP |    6000.00000        6000.00|    8000.00000        8000.00|    4000.00000        4000.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
     SECTION TOTALS                       |           $       811,001.00|           $       867,919.00|           $     2,086,581.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       811,001.00|           $       867,919.00|           $     2,086,581.00 
==================================================================================================================================== 
 


